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INVITATION TO TENDER   

 

                PROCURING ENTITY:  STATE DEPARTMENT FOR MINING  

  

TENDER NO.: MMBE&MA/SDM/040/2023-2024  

  

PROJECT NAME: PROPOSED REFURBISHMENT WORKS AT REGIONAL MINING OFFICE – 

KISUMU, KISUMU COUNTY. 

  

1. The State Department for Mining invites sealed tenders for the PROPOSED REFURBISHMENT WORKS AT 

REGIONAL MINING OFFICE - KISUMU  

2. Tendering will be conducted under open competitive method using a standardized tender document and is open to 

all qualified and interested tenderers. Qualified and interested tenderers may obtain further information and inspect 

the Tender Documents during office hours 0900 to 1500 hours at the address given below. 

3. Tender documents may be viewed and downloaded for free from the Ministry’s website www.mibema.go.ke and 

the government tender portal www.tenders.go.ke 

4. Duly Completed tender documents, enclosed in a plain, sealed envelope clearly marked with the tender 

name and number should be deposited in the tender box located at Regional Mining Office in Kisumu so 

as to reach on or before Tuesday, 27th February, 2024 at 10:00 am.  Electronic tenders will not be 

permitted. 

 
5. Tenders shall be quoted in Kenya Shillings and shall include all taxes. Tenders shall remain valid for 120 days from 

the date of opening of tenders. 

6. All Tenders must be accompanied by a tender Security of Kenya Shillings, One Hundred and Fifty 

Thousand (Kshs. 150,000.00) from a reputable bank recognized in Kenya. 

7. The Tenderer shall chronologically serialize all pages of the tender documents submitted. 

8. Completed tenders must be delivered to the address below on or before Tuesday, 27th February, 2024 at 10:00 

am.   

9. Tenders will be opened immediately after the deadline date and time specified above or any dead line date and time 

specified later. Tenders will be publicly opened in the presence of the Tenderers' designated representatives who 

choose to attend at the address below. 

10. Late tenders will be rejected. 

11. The addresses referred to above are: 

A.    Address for obtaining further information   

State Department for Mining 

Supply Chain Management Services’ Office 

2nd floor, Works Building 

Ngong Road, Nairobi 

 

http://www.mibema.go.ke/


 

 

 

B. Address for Submission of Tenders. 

The Principal Secretary, 

State Department for Mining, 

PO Box 30009 – 00100, 

Nairobi, Kenya 

Tenders should be deposited at the tender box provided at the Kisumu County Commissioner’s office in Kisumu 

County. 

 

C.          Address for Opening of Tenders. 

 
REGIONAL MINING OFFICER  

MINISTRY OF MINING, BLUE ECONOMY AND MARITIME AFFAIRS  

                             STATE DEPARTMENT FOR MINING 

      P.O. BOX 1337 - 40100    

KISUMU 

 

HEAD, SUPPLY CHAIN MANAGEMENT SERVICES  

                          FOR:  PRINCIPAL SECRETARY 

  

  

 

 

 

 

 

 

  

  

  

  

  

  

  

  

  

  

  

  

  

  



 

 

  

  

  

  

  

  

  

  

  

 
  

  

   

PART 1 - TENDERING PROCEDURES  
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SECTION I: INSTRUCTIONS TO TENDERERS  

 A  General Provisions  

1. Scope of Tender  

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract 
as described in the tender documents. The name, identification, and number of lots (contracts) of this Tender 
Document are specified in the TDS.  

2. Fraud and Corruption  

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal 
Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a person shall 
include a declaration that the person shall not engage in any corrupt or fraudulent practice and a declaration 
that the person or his or her sub-contractors are not debarred from participating in public procurement 
proceedings.  

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding 
collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall be 
disqualified and criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be required to 
complete and sign the “Certificate of Independent Tender Determination” annexed to the Form of Tender.  

2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms or their 
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided 
consulting services related to this tender. To that end, the Procuring Entity shall indicate in the Data Sheet 
and make available to all the firms together with this tender document all information that would in that 
respect give such firm any unfair competitive advantage over competing firms.  

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the Firms or their 
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided 
consulting services related to this tender being tendered for. The Procuring Entity shall indicate in the TDS 
firms (if any) that provided consulting services for the contract being tendered for. The Procuring Entity shall 
check whether the owners or controllers of the Tenderer are same as those that provided consulting services. 
The Procuring Entity shall, upon request, make available to any tenderer information that would give such 
firm unfair competitive advantage over competing firms.  

3. Eligible Tenderers  

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.7 or 
any combination of such entities in the form of a joint venture (JV) under an existing agreement or with the 
intent to enter into such an agreement supported by a letter of intent. Public employees and their close relatives 
(spouses, children, brothers, sisters and uncles and aunts) are not eligible to participate in the tender. In the 
case of a joint venture, all members shall be jointly and severally liable for the execution of the entire Contract 
in accordance with the Contract terms. The JV shall nominate a Representative who shall have the authority 
to conduct all business for and on behalf of any and all the members of the JV during the tendering process 
and, in the event the JV is awarded the Contract, during contract execution. The maximum number of JV 
members shall be specified in the TDS.  

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, Brother 
or Sister of a Spouse, their business associates or agents and firms/organizations in which they have a 
substantial or controlling interest shall not be eligible to tender or be awarded a contract. Public Officers are 
also not allowed to participate in any procurement proceedings.  

  



 

 

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be 
disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this tendering 
process, if the tenderer:  

a) Directly or indirectly controls, is controlled by or is under common control with another tenderer; or  

b) Receives or has received any direct or indirect subsidy from another tenderer; or  

c) Has the same legal representative as another tenderer; or  

d) Has a relationship with another tenderer, directly or through common third parties, that puts it in a 
position to influence the tender of another tenderer, or influence the decisions of the Procuring Entity 
regarding this tendering process; or  

e) Any of its affiliates participated as a consultant in the preparation of the design or technical 
specifications of the works that are the subject of the tender; or  

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as Engineer for 
the Contract implementation; or  

g) Would be providing goods, works, or non-consulting services resulting from or directly related to 
consulting services for the preparation or implementation of the contract specified in this Tender  
Document or  

h) Has a close business or family relationship with a professional staff of the Procuring Entity who:  

i) are directly or indirectly involved in the preparation of the Tender document or specifications of the  

Contract, and/or the Tender evaluation process of such contract; or ii) would be involved in the 
implementation or supervision of such Contract unless the conflict stemming from such relationship has 
been resolved in a manner acceptable to the Procuring Entity throughout the tendering process and 
execution of the Contract.  

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent practice. A tenderer 
that is proven to have been involved any of these practices shall be automatically disqualified.  

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except for 
permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such 
participation shall result in the disqualification of all Tenders in which the firm is involved. A firm that is not 
a tenderer or a JV member may participate as a subcontractor in more than one tender. Members of a joint 
venture may not also make an individual tender, be a subcontractor in a separate tender or be part of another 
joint venture for the purposes of the same Tender.  

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT 4.8.A Tenderer 
shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated or registered 
in and operates in conformity with the provisions of the laws of that country, as evidenced by its articles of 
incorporation (or equivalent documents of constitution or association) and its registration documents, as the 
case may be. This criterion also shall apply to the determination of the nationality of proposed subcontractors 
or sub- consultants for any part of the Contract including related Services.  

3.7 Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or be 
awarded a contract. The list of debarred firms and individuals is available from the website of PPRA 
www.ppra.go.ke.  

3.8 Tenderers that are state-owned enterprises or institutions may be eligible to compete and be awarded a 
Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the state Government and/or 
public administration, (ii) financially autonomous and not receiving any significant subsidies or budget 
support from any public entity or Government, and (iii) operating under commercial law and vested with legal 
rights and liabilities similar to any commercial enterprise to enable it compete with firms in the private sector 
on an equal basis.  

3.9 A Firms and individuals may be ineligible if their countries of origin (a) as a matter of law or official 
regulations, Kenya prohibits commercial relations with that country, or (b) by an act of compliance with a 
decision of the United Nations Security Council taken under Chapter VII of the Charter of the United Nations, 
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Kenya prohibits any import of goods or contracting of works or services from that country, or any payments 
to any country, person, or entity in that country. A tenderer shall provide such documentary evidence of 
eligibility satisfactory to the Procuring Entity, as the Procuring Entity shall reasonably request.  

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, 
subcontracts and labor) from national suppliers and contractors. To this end, a foreign tenderer shall provide 
in its tender documentary evidence that this requirement is met. Foreign tenderers not meeting this criterion 
will be automatically disqualified. Information required to enable the Procuring Entity determine if this 
condition is met shall be provided in for this purpose is be provided in “SECTION III - EVALUATION AND 
QUALIFICATION CRITERIA, Item 9”.  

3.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, if the tenderer 
is not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 percent ownership by 
Kenyan Citizens. JVs are considered as foreign tenderers if the individual member firms are not registered in 
Kenya or if are registered in Kenya and have less than 51 percent ownership by Kenyan citizens. The JV shall 
not subcontract to foreign firms more than 10 percent of the contract price, excluding provisional sums.  

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be registered 
with the National Construction Authority and be issued with a Registration Certificate before they can 
undertake any construction works in Kenya. Registration shall not be a condition for tender, but it shall be a 
condition of contract award and signature. A selected tenderer shall be given opportunity to register before 
such award and signature of contract. Application for registration with National Construction Authority may 
be accessed from the website www.nca.go.ke.  

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which may 
prevent, distort or lessen competition in provision of services are prohibited unless they are exempt in 
accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required to seek for 
exemption from the Competition Authority. Exemption shall not be a condition for tender, but it shall be a 
condition of contract award and signature. A JV tenderer shall be given opportunity to seek such exemption 
as a condition of award and signature of contract. Application for exemption from the Competition Authority 
of Kenya may be accessed from the website www.cak.go.ke  

3.14 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing a valid tax 
clearance certificate or tax exemption certificate issued by the Kenya Revenue Authority.  

  

4. Eligible Goods, Equipment, and Services  

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country that is 
not eligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide evidence 
of the origin of Goods, equipment and services.  

4.2 Any goods, works and production processes with characteristics that have been declared by the relevant 
national environmental protection agency or by other competent authority as harmful to human beings and to 
the environment shall not be eligible for procurement.  

5. Tenderer's Responsibilities  

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the 
Procuring Entity will in no case be responsible or liable for those costs.  

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine the Site of the 
Works and its surroundings, and obtain all information that may be necessary for preparing the tender and 
entering into a contract for construction of the Works. The costs of visiting the Site shall be at the tenderer's 
own expense.  

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter 
upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring Entity 



 

 

against all liability arising from death or personal injury, loss of or damage to property, and any other losses 
and expenses incurred as a result of the inspection.  

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description of 
the proposed work method and schedule, including charts, as necessary or required.  

  
 B.  Contents of Tender Documents  

  
6. Sections of Tender Document  

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which 
should be read in conjunction with any Addenda issued in accordance with ITT 8.  

PART 1 Tendering Procedures  

i) Section I - Instructions to Tenderers (ITT) 

ii) Section II - Tender Data Sheet (TDS)  

iii) Section III - Evaluation and Qualification Criteria  

iv) Section IV - Tendering Forms  

 
PART 2 Works Requirements  
i) Section V - Drawings 
 ii) Section VII - Bills of Quantities  
 

PART 3 Conditions of Contract and Contract Forms  

i) Section VII - General Conditions of Contract (GCC)  

ii) Section VIII - Special Conditions of Contract (SC)  

iii) Section IX - Contract Forms  

6.2 The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of the Contract documents.  

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the 
completeness of the Tender document, responses to requests for clarification, the minutes of the pre-Tender 
meeting (if any), or Addenda to the Tender document in accordance with ITT 8. In case of any contradiction, 
documents obtained directly from the Procuring Entity shall prevail.  

6.4 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender Document 
and to furnish with its Tender all information and documentation as is required by the Tender document.  

7. Site Visit  

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect 
the Site of the Required Services and its surroundings and obtain all information that may be necessary for 
preparing the Tender and entering into a contract for the Services. The costs of visiting the Site shall be at the 
Tenderer's own expense.  

8. Pre-Tender Meeting  

8.1 The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when and where. The 
Procuring Entity shall also specify in the TDS if a pre-arranged pretender site visit will be held and when. 
The Tenderer's designated representative is invited to attend a pre-arranged pretender visit of the site of the 
works. The purpose of the meeting will be to clarify issues and to answer questions on any matter that may 
be raised at that stage.  

8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than the 
period specified in the TDS before the meeting.  
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8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the works, if 
applicable, including the text of the questions asked by Tenderers and the responses given, together with any 
responses prepared after the meeting, will be transmitted promptly to all Tenderers who have acquired the 
Tender Documents in accordance with ITT 6.3. Minutes shall not identify the source of the questions asked.  

8.4 The Procuring Entity shall also promptly publish anonym zed (no names) Minutes of the pre-Tender meeting 
and the pre-arranged pretender visit of the site of the works at the web page identified in the TDS. Any 
modification to the Tender Documents that may become necessary as a result of the pre-tender meeting and 
the pre-arranged pretender site visit, shall be made by the Procuring Entity exclusively through the issue of 
an Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender meeting. Nonattendance at 
the pre-Tender meeting will not be a cause for disqualification of a Tenderer.  

   

9. Clarification and amendments of Tender Documents  

9.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in writing 
at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender meeting and 
the pre- arranged pretender visit of the site of the works if provided for in accordance with ITT 8.4. The 
Procuring Entity will respond in writing to any request for clarification, provided that such request is received 
no later than the period specified in the TDS prior to the deadline for submission of tenders. The Procuring 
Entity shall forward copies of its response to all tenderers who have acquired the Tender Documents in 
accordance with ITT 6.3, including a description of the inquiry but without identifying its source. If specified 
in the TDS, the Procuring Entity shall also promptly publish its response at the web page identified in the 
TDS. Should the clarification result in changes to the essential elements of the Tender Documents, the 
Procuring Entity shall amend the Tender Documents appropriately following the procedure under ITT 8.4.  

10. Amendment of Tendering Document  

10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tendering 
document by issuing addenda.  

10.2 Any addendum issued shall be part of the tendering document and shall be communicated in writing to all 
who have obtained the tendering document from the Procuring Entity in accordance with ITT 6.3. The 
Procuring Entity shall also promptly publish the addendum on the Procuring Entity's web page in accordance 
with ITT 8.4.  

10.3 To give prospective Tenderers reasonable time in which to take an addendum into account in preparing their 
Tenders, the Procuring Entity shall extend, as necessary, the deadline for submission of Tenders, in 
accordance with ITT 25.2 below.  

  

C. Preparation of Tenders  

11. Cost of Tendering  

11.1 The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the 
Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of the 
tendering process.  

12. Language of Tender  

12.1 The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer and 
the Procuring Entity, shall be written in the English Language. Supporting documents and printed literature 
that are part of the Tender may be in another language provided they are accompanied by an accurate and 
notarized translation of the relevant passages into the English Language, in which case, for purposes of 
interpretation of the Tender, such translation shall govern.  

13. Documents Comprising the Tender  



 

 

13.1 The Tender shall comprise the following:  

a) Form of Tender prepared in accordance with ITT 14;  

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 14 and ITT 16;  

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 21.1;  

d) Alternative Tender, if permissible, in accordance with ITT 15;  

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, 
in accordance with ITT 22.3;  

f) Qualifications: documentary evidence in accordance with ITT 19establishing the Tenderer's 
qualifications to perform the Contract if its Tender is accepted;  

g) Conformity: a technical proposal in accordance with ITT 18;  

h) Any other document required in the TDS.  

13.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint 
Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint Venture 
Agreement in the event of a successful Tender shall be signed by all members and submitted with the Tender, 
together with a copy of the proposed Agreement. The Tenderer shall chronologically serialize pages of all 
tender documents submitted.  

13.3 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid or to 
be paid to agents or any other party relating to this Tender.  

14. Form of Tender and Schedules  

14.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant forms 
furnished in Section IV, Tendering Forms. The forms must be completed without any alterations to the text, 
and no substitutes shall be accepted except as provided under ITT 20.3. All blank spaces shall be filled in with 
the information requested.  

15. Alternative Tenders  

15.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered.  

15.2 When alternative times for completion are explicitly invited, a statement to that effect will be included in the 
TDS, and the method of evaluating different alternative times for completion will be described in Section III, 
Evaluation and Qualification Criteria.  

15.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the requirements 
of the Tender Documents must first price the Procuring Entity's design as described in the Tender Documents 
and shall further provide all information necessary for a complete evaluation of the alternative by the Procuring 
Entity, including drawings, design calculations, technical specifications, breakdown of prices, and proposed 
construction methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer 
with the Winning Tender conforming to the basic technical requirements shall be considered by the Procuring 
Entity. When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for 
specified parts of the Works, and such parts will be identified in the TDS, as will the method for their 
evaluating, and described in Section VII, Works' Requirements.  

16. Tender Prices and Discounts  

16.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and in 
the Bill of Quantities shall conform to the requirements specified below.  

16.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items 
against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for other items 
in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item not listed in the 
priced Bill of Quantities shall be assumed to be not included in the Tender, and provided that the Tender is 



 

  12  

determined substantially responsive notwithstanding this omission, the average price of the item quoted by 
substantially responsive Tenderers will be added to the Tender price and the equivalent total cost of the Tender 
so determined will be used for price comparison.  

16.3 The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total price of the 
Tender, including any discounts offered.  

16.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, in 
accordance with ITT 14.1.  

16.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to adjustment 
during the performance of the Contract in accordance with the provisions of the Conditions of Contract, except 
in cases where the contract is subject to fluctuations and adjustments, not fixed price. In such a case, the 
Tenderer shall furnish the indices and weightings for the price adjustment formulae in the Schedule of 
Adjustment Data and the Procuring Entity may require the Tenderer to justify its proposed indices and 
weightings.  

16.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages), 
tenderers wishing to offer discounts for the award of more than one Contract shall specify in their Tender the 
price reductions applicable to each package, or alternatively, to individual Contracts within the package. 
Discounts shall be submitted in accordance with ITT 16.4, provided the Tenders for all lots (contracts) are 
opened at the same time.  

16.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of 
the date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and prices and 
the total Tender Price submitted by the Tenderer.  

17. Currencies of Tender and Payment  

17.1 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the Tenderer 
in the Bill of Quantities, entirely in Kenya shillings. A Tenderer expecting to incur expenditures in other 
currencies for inputs to the Works supplied from outside Kenya shall device own ways of getting foreign 
currency to meet those expenditures.  

18. Documents Comprising the Technical Proposal  

18.1 The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, personnel, 
schedule and any other information as stipulated in Section IV, Tender Forms, in sufficient detail to 
demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the completion time.  

19. Documents Establishing the Eligibility and Qualifications of the Tenderer  

19.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish Tenderer's 
eligibility in accordance with ITT 4.  

19.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to perform 
the Contract the Tenderer shall provide the information requested in the corresponding information sheets 
included in Section IV, Tender Forms.  

19.3 A margin of preference will not be allowed. Preference and reservations will be allowed, individually or in 

joint ventures. Applying for eligibility for Preference and reservations shall supply all information required to 
satisfy the criteria for eligibility specified in accordance with ITT 33.1.  

19.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including details of 
ownership, as shall be required to determine whether, according to the classification established by the 
Procuring Entity, a contractor or group of contractors qualifies for a margin of preference. Further the 
information will enable the Procuring Entity identify any actual or potential conflict of interest in relation to 



 

 

the procurement and/or contract management processes, or a possibility of collusion between tenderers, and 
thereby help to prevent any corrupt influence in relation to the procurement process or contract management.  

19.5 The purpose of the information described in ITT 19.4 above overrides any claims to confidentiality which a 
tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep 
information relating to its ownership and control confidential where it is tendering to undertake public sector 
work and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity as a 
justification for a Tenderer's failure to disclose, or failure to provide required information on its ownership and 
control.  

19.6 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring Entity 
may request in relation to ownership and control which information on any changes to the information which 
was provided by the tenderer under ITT 6.3. The obligations to require this information shall continue for the 
duration of the procurement process and contract performance and after completion of the contract, if any 
change to the information previously provided may reveal a conflict of interest in relation to the award or 
management of the contract.  

19.7 All information provided by the tenderer pursuant to these requirements must be complete, current and accurate 
as at the date of provision to the Procuring Entity. In submitting the information required pursuant to these 
requirements, the Tenderer shall warrant that the information submitted is complete, current and accurate as at 
the date of submission to the Procuring Entity.  

19.8 If a tenderer fails to submit the information required by these requirements, its tender will be rejected. Similarly, 
if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree the information 
submitted by a tenderer pursuant to these requirements, then the tender will be rejected.  

19.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity 
(whether through its own enquiries, through notification by the public or otherwise), shows any conflict of 
interest which could materially and improperly benefit the tenderer in relation to the procurement or contract 
management process, then:  

i) if the procurement process is still ongoing, the tenderer will be disqualified from the procurement 

process, 

ii) if the contract has been awarded to that tenderer, the contract award will be set aside,  

iii)    the tenderer will be referred to the relevant law enforcement authorities for investigation of whether the 
tenderer or any other persons have committed any criminal offence.  

19.10 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-of-date, 
or attempts to obstruct the verification process, then the consequences ITT 6.7 will ensue unless the tenderer 
can show to the reasonable satisfaction of the Procuring Entity that any such act was not material, or was due 
to genuine error which was not attributable to the intentional act, negligence or recklessness of the tenderer.  

20. Period of Validity of Tenders  

20.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period 
starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in 
accordance with ITT 24). A Tender valid for a shorter period shall be rejected by the Procuring Entity as non-
responsive.  

20.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may 
request Tenderers to extend the period of validity of their Tenders. The request and the responses shall be made 
in writing. If a Tender Security is requested in accordance with ITT 21.1, it shall also be extended for thirty 
(30) days beyond the deadline of the extended validity period. A Tenderer may refuse the request without 
forfeiting its Tender security. A Tenderer granting the request shall not be required or permitted to modify its 
Tender, except as provided in ITT 20.3.  
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20.3 If the award is delayed by a period exceeding the number of days to be specified in the TDS days beyond the 
expiry of the initial tender validity period, the Contract price shall be determined as follows:  

a) in the case of fixed price contracts, the Contract price shall be the tender price adjusted by the factor 
specified in the TDS;  

b) in the case of adjustable price contracts, no adjustment shall be made; or in any case, tender evaluation 
shall be based on the tender price without taking into consideration the applicable correction from 
those indicated above.  

21. Tender Security  

21.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as 
specified in the TDS, in original form and, in the case of a Tender Security, in the amount and currency 
specified in the TDS.  A Tender-Securing Declaration shall use the form included in Section IV, Tender Forms.  

21.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee in any 
of the following forms at the Tenderer's option:  

a) an unconditional Bank Guarantee issued by reputable commercial bank); or  

b) an irrevocable letter of credit;  

c) a Banker's cheque issued by a reputable commercial bank; or  

d) another security specified in the TDS,  

21.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a 
correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid for thirty (30) 
days beyond the original validity period of the Tender, or beyond any period of extension if requested under 
ITT 20.2.  

21.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not 
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be rejected 
by the Procuring Entity as non-responsive.  

21.5 If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful Tenderers shall be 
returned as promptly as possible upon the successful Tenderer's signing the Contract and furnishing the 
Performance Security and any other documents required in the TDS. The Procuring Entity shall also promptly 
return the tender security to the tenderers where the procurement proceedings are terminated, all tenders were 
determined nonresponsive or a bidder declines to extend tender validity period.  

21.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful 
Tenderer has signed the Contract and furnished the required Performance Security, and any other documents 
required in the TDS.  

21.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed:  

e) if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer on 
the Form of Tender, or any extension thereto provided by the Tenderer; or  

f) if the successful Tenderer fails to:  

i) sign the Contract in accordance with ITT 50; or  

ii) furnish a Performance Security and if required in the TDS, and any other documents required 
in the TDS.  

21.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA that PPRA 
debars the Tenderer from participating in public procurement as provided in the law.  

21.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits 
the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time of tendering, the 
Tender Security or the Tender-Securing Declaration shall be in the names of all future members as named in 
the letter of intent referred to in ITT 4.1 and ITT 11.2.  



 

 

21.10 A tenderer shall not issue a tender security to guarantee itself.  

22. Format and Signing of Tender  

22.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 13 and 
clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 15, shall be clearly 
marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in the number 
specified in the TDS and clearly mark them “COPY.” In the event of any discrepancy between the original and 
the copies, the original shall prevail.  

22.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their 
business. This may include proprietary information, trade secrets, or commercial or financially sensitive 
information.  

22.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed by a 
person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a written 
confirmation as specified in the TDS and shall be attached to the Tender. The name and position held by each 
person signing the authorization must be typed or printed below the signature. All pages of the Tender where 
entries or amendments have been made shall be signed or initialed by the person signing the Tender.  

22.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on behalf of 
the JV, and to be legally binding on all the members as evidenced by a power of attorney signed by their legally 
authorized representatives.  

22.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person 
signing the Tender.  

D. Submission and Opening of Tenders  

23. Sealing and Marking of Tenders  

23.1 Depending on the sizes or quantities or weight of the tender documents, a tenderer may use an envelope, 
package or container. The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed 
package, or in a single sealed container bearing the name and Reference number of the Tender, addressed to 
the Procuring Entity and a warning not to open before the time and date for Tender opening date. Within the 
single envelope, package or container, the Tenderer shall place the following separate, sealed envelopes:  

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, 
as described in ITT 11; and  

b) in an envelope or package or container marked “COPIES”, all required copies of the Tender; and  

c) if alternative Tenders are permitted in accordance with ITT 15, and if relevant:  

i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE TENDER”, the  

alternative Tender; and  

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, all 
required copies of the alternative Tender.  

The inner envelopes or packages or containers shall:  

a) bear the name and address of the Procuring Entity.  

b) bear the name and address of the Tenderer; and  

c) bear the name and Reference number of the Tender.  

23.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity will assume 
no responsibility for the misplacement or premature opening of the Tender. Tenders that are misplaced or 
opened prematurely will not be accepted.  
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24. Deadline for Submission of Tenders  

24.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than the date 
and time also specified in the TDS. When so specified in the TDS, Tenderers shall have the option of submitting 
their Tenders electronically. Tenderers submitting Tenders electronically shall follow the electronic Tender 
submission procedures specified in the TDS.  

24.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending the 
Tender Documents in accordance with ITT 8, in which case all rights and obligations of the Procuring Entity 
and Tenderers previously subject to the deadline shall thereafter be subject to the deadline as extended.  

25. Late Tenders  

25.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of tenders, in 
accordance with ITT 24. Any Tender received by the Procuring Entity after the deadline for submission of 
Tenders shall be declared late, rejected, and returned unopened to the Tenderer.  

26. Withdrawal, Substitution, and Modification of Tenders  

26.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a written 
notice, duly signed by an authorized representative, and shall include a copy of the authorization in accordance 
with ITT 22.3, (except that withdrawal notices do not require copies). The corresponding substitution or 
modification of the Tender must accompany the respective written notice. All notices must be:  

a) prepared and submitted in accordance with ITT 22 and ITT 23 (except that withdrawals notices do not 
require copies), and in addition, the respective envelopes shall be clearly marked “WITHDRAWAL,”  
“SUBSTITUTION,” “MODIFICATION;” and  

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in 
accordance with ITT 24.  

26.2 Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned unopened to the Tenderers.  

26.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission of 
Tenders and the expiration of the period of Tender validity specified by the Tenderer on the Form of Tender or 
any extension thereof.  

27. Tender Opening  

27.1 Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly open and read out all 
Tenders received by the deadline, at the date, time and place specified in the TDS, in the presence of Tenderers' 
designated representatives who chooses to attend. Any specific electronic Tender opening procedures required 
if electronic Tendering is permitted in accordance with ITT 24.1, shall be as specified in the TDS.  

27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the 
corresponding Tender shall not be opened, but returned to the Tenderer. No Tender withdrawal shall be 
permitted unless the corresponding withdrawal notice contains a valid authorization to request the withdrawal 
and is read out at Tender opening.  

27.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the 
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned to the 
Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice contains a 
valid authorization to request the substitution and is read out at Tender opening.  

27.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender. No 
Tender modification shall be permitted unless the corresponding modification notice contains a valid 
authorization to request the modification and is read out at Tender opening.  



 

 

27.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer and whether 
there is a modification; the total Tender Price, per lot (contract) if applicable, including any discounts and 
alternative Tenders; the presence or absence of a Tender Security or Tender-Securing Declaration, if required; 
and any other details as the Procuring Entity may consider appropriate.  

27.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be 
considered further for evaluation. The Form of Tender and pages of the Bills of Quantities are to be initialed 
by the members of the tender opening committee attending the opening. The number of representatives of the 
Procuring Entity to sign shall be specified in the TDS.  

27.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject any Tender 
(except for late Tenders, in accordance with ITT 25.1).  

27.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum:  

a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification;  

b) the Tender Price, per lot (contract) if applicable, including any discounts;  

c) any alternative Tenders;  

d) the presence or absence of a Tender Security, if one was required.  

e) number of pages of each tender document submitted.  

27.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a 
Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A copy of the 
tender opening register shall be distributed to all Tenderers upon request.  

E. Evaluation and Comparison of Tenders  

28. Confidentiality  

28.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not be disclosed 
to Tenderers or any other persons not officially concerned with the Tender process until information on 
Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT 46.  

28.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award 
decisions may result in the rejection of its tender.  

28.3 Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if a tenderer wishes 
to contact the Procuring Entity on any matter related to the tendering process, it shall do so in writing.  

29. Clarification of Tenders  

29.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, the 
Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, given a reasonable time 
for a response. Any clarification submitted by a tenderer that is not in response to a request by the Procuring 
Entity shall not be considered. The Procuring Entity's request for clarification and the response shall be in 
writing. No change, including any voluntary increase or decrease, in the prices or substance of the tender shall 
be sought, offered, or permitted, except to confirm the correction of arithmetic errors discovered by the 
Procuring Entity in  

the evaluation of the tenders, in accordance with ITT 33.  

29.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's request 
for clarification, its Tender may be rejected.  

30. Deviations, Reservations, and Omissions  

30.1 During the evaluation of tenders, the following definitions apply:  
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a) “Deviation” is a departure from the requirements specified in the tender document;  

b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the 
requirements specified in the tender document; and  

c) “Omission” is the failure to submit part or all of the information or documentation required in the 
Tender document.  

  

31. Determination of Responsiveness  

31.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the tender 
itself, as defined in ITT 13.  

31.2 A substantially responsive Tender is one that meets the requirements of the Tender document without material 
deviation, reservation, or omission. A material deviation, reservation, or omission is one that, if accepted, 
would:  

a) affect in any substantial way the scope, quality, or performance of the Works specified in the Contract; 
or  

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights or the 
tenderer's obligations under the proposed contract; or  

c) if rectified, would unfairly affect the competitive position of other tenderers presenting substantially 
responsive tenders.  

31.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 18, to 
confirm that all requirements of Section VII, Works' Requirements have been met without any material 
deviation, reservation or omission.  

31.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected by the 
Procuring Entity and may not subsequently be made responsive by correction of the material deviation, 
reservation, or omission.  

32. Non-material Non-conformities  

32.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities in the 
tender.  

32.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer submit 
the necessary information or documentation, within a reasonable period, to rectify nonmaterial non-
conformities in the tender related to documentation requirements. Requesting information or documentation on 
such non- conformities shall not be related to any aspect of the price of the tender. Failure of the tenderer to 
comply with the request may result in the rejection of its tender.  

32.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable nonmaterial 
non-conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for comparison 
purposes only, to reflect the price of a missing or non-conforming item or component in the manner specified 
in the TDS.  

33. Arithmetical Errors  

33.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and shall not be 
the subject of correction, adjustment or amendment in any way by any person or entity.  

33.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following 
basis:  

a) Any error detected if considered a major deviation that affects the substance of the tender, shall lead 
to disqualification of the tender as non-responsive.  



 

 

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, and subtotal 
and total bid price shall be considered as a major deviation that affects the substance of the tender and 
shall lead to disqualification of the tender as non-responsive. and  

c) if there is a discrepancy between words and figures, the amount in words shall prevail  

33.3 Tenderers shall be notified of any error detected in their bid during the notification of a ward.  

34. Currency provisions  

34.1 Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in Kenya shillings 
will be determined non-responsive and rejected.  

35. Margin of Preference and Reservations  

35.1 No margin of preference shall be allowed on contracts for small works.  

35.2 Where it is intended to reserve the contract to specific groups under Small and Medium Enterprises, or 
enterprise of women, youth and/or persons living with disability, who are appropriately registered as such by 
the authority to be specified in the TDS, a procuring entity shall ensure that the invitation to tender 
specifically indicates that only businesses/firms belonging to those specified groups are the only ones eligible 
to tender. Otherwise if no so stated, the invitation will be open to all tenderers.  

36. Nominated Subcontractors  

36.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements of 
the Works by subcontractors selected in advance by the Procuring Entity.  

36.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume of works 
as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their parts of the 
Works.  

36.3 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their 
specialized parts of the Works were previously designated by the Procuring Entity in the TDS as can be met 
by subcontractors  

referred to hereafter as 'Specialized Subcontractors', in which case, the qualifications of the Specialized 
Subcontractors proposed by the Tenderer may be added to the qualifications of the Tenderer.  

37. Evaluation of Tenders  

37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, Evaluation and 
Qualification Criteria. No other evaluation criteria or methodologies shall be permitted. By applying the 
criteria and methodologies the Procuring Entity shall determine the Best Evaluated Tender in accordance with 
ITT 40.  

37.2 To evaluate a Tender, the Procuring Entity shall consider the following:  

a) price adjustment due to discounts offered in accordance with  ITT 16;  

b) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency in 
accordance with ITT 39;  

c) price adjustment due to quantifiable nonmaterial non-conformities in accordance with ITT 30.3; and  

d) any additional evaluation factors specified in the TDS and Section III, Evaluation and Qualification 
Criteria.  

37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period 
of execution of the Contract, shall not be considered in Tender evaluation.  
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37.4 In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more lots and the 
methodology to determine the lowest evaluated cost of the lot (contract) combinations, including any 
discounts offered in the Form of Tender, is specified in Section III, Evaluation and Qualification Criteria.  

38. Comparison of Tenders  

38.1 The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in 
accordance with ITT 38.2 to determine the Tender that has the lowest evaluated cost.  

39. Abnormally Low Tenders  

39.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender, 
appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's 
ability to perform the Contract for the offered Tender Price or that genuine competition between Tenderers is 
compromised.  

39.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written 
clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject 
matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any 
other requirements of the Tender document.  

39.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer has 
failed to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity 
shall reject the Tender.  

40. Abnormally High Tenders  

40.1 An abnormally high price is one where the tender price, in combination with other constituent elements of the 
Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned that it (the 
Procuring Entity) may not be getting value for money or it may be paying too high a price for the contract 
compared with market prices or that genuine competition between Tenderers is compromised.  

40.2 In case of an abnormally high tender price, the Procuring Entity shall make a survey of the market prices, 
check if the estimated cost of the contract is correct and review the Tender Documents to check if the 
specifications, scope of work and conditions of contract are contributory to the abnormally high tenders. The 
Procuring Entity may also seek written clarification from the tenderer on the reason for the high tender price. 
The Procuring Entity shall proceed as follows:  

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring 
Entity may accept or not accept the tender depending on the Procuring Entity's budget considerations.  

ii) If specifications, scope of work and/or conditions of contract are contributory to the abnormally high 
tender prices, the Procuring Entity shall reject all tenders and may retender for the contract based on 
revised estimates, specifications, scope of work and conditions of contract, as the case may be.  

40.3 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition 
between tenderers is compromised (often due to collusion, corruption or other manipulations), the Procuring 
Entity shall reject all Tenders and shall institute or cause competent Government Agencies to institute an 
investigation on the cause of the compromise, before retendering.  

41. Unbalanced and/or Front-Loaded Tenders  

41.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously 
unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide written 
clarifications. Clarifications may include detailed price analyses to demonstrate the consistency of the tender 
prices with the scope of works, proposed methodology, schedule and any other requirements of the Tender 
document.  



 

 

41.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring 
Entity may as appropriate:  

a) accept the Tender; or  

b) require that the total amount of the Performance Security be increased at the expense of the Tenderer 
to a level not exceeding a 30% of the Contract Price; or  

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too much for 
undelivered works; or  

d) reject the Tender,  

42. Qualifications of the Tenderer  

42.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as having 
submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying criteria 
specified in Section III, Evaluation and Qualification Criteria.  

42.2 The determination shall be based upon an examination of the documentary evidence of the Tenderer's 
qualifications submitted by the Tenderer, pursuant to ITT 19. The determination shall not take into 
consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, affiliates, 
subcontractors (other than Specialized Subcontractors if permitted in the Tender document), or any other 
firm(s) different from the Tenderer.  

42.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative 
determination shall result in disqualification of the Tender, in which event the Procuring Entity shall proceed 
to the Tenderer who offers a substantially responsive Tender with the next lowest evaluated price to make a 
similar determination of that Tenderer's qualifications to perform satisfactorily.  

42.4 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender, 
appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's 
ability to perform the Contract for the offered Tender Price.  

42.5 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written 
clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject 
matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any 
other requirements of the Tender document.  

42.6 After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer has failed to 
demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity shall 
reject the Tender.  

43. Best Evaluated Tender  

43.1 Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Best Evaluated 
Tender. The Best Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and 
whose Tender has been determined to be:  

a) Most responsive to the Tender document; and  

b) the lowest evaluated price.  

44. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders.  

44.1 The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and 
reject all Tenders at any time prior to Contract Award, without thereby incurring any liability to Tenderers. In 
case of annulment, all Tenderers shall be notified with reasons and all Tenders submitted and specifically, 
Tender securities, shall be promptly returned to the Tenderers.  
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F. Award of Contract  

45. Award Criteria  

45.1 The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined to 
be the Lowest Evaluated Tender.  

46. Notice of Intention to enter into a Contract  

46.1 Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity shall 
issue a Notification of Intention to Enter into a Contract / Notification of award to all tenderers which shall 
contain, at a minimum, the following information:  

a) the name and address of the Tenderer submitting the successful tender;  

b) the Contract price of the successful tender;  

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed was 
unsuccessful, unless the price information in (c) above already reveals the reason;  

d) the expiry date of the Standstill Period; and  

e) instructions on how to request a debriefing and/or submit a complaint during the standstill period;  

47. Standstill Period  

47.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any 
dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period shall not 
apply.  

47.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each 
Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer.  

48. Debriefing by the Procuring Entity  

48.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 46, an 
unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on specific issues 
or concerns regarding their tender. The Procuring Entity shall provide the debriefing within five days of receipt 
of the request.  

48.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its own 
costs of attending such a debriefing meeting.  

49. Letter of Award  

49.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 
42.1, upon addressing a complaint that has been filed within the Standstill Period, the Procuring Entity shall 
transmit the Letter of Award to the successful Tenderer. The letter of award shall request the successful 
tenderer to furnish the Performance Security within 21days of the date of the letter.  

50. Signing of Contract  

50.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon the parties 
meeting their respective statutory requirements, the Procuring Entity shall send the successful Tenderer the 
Contract Agreement.  

50.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, and 
return it to the Procuring Entity.  

50.3 The written contract shall be entered into within the period specified in the notification of award and before 
expiry of the tender validity period  



 

 

51. Appointment of Adjudicator  

51.1 The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator under the 
Contract, at the hourly fee specified in the TDS, plus reimbursable expenses. If the Tenderer disagrees with 
this proposal, the Tenderer should so state in his Tender. If, in the Letter of Acceptance, the Procuring Entity 
does not agree on the appointment of the Adjudicator, the Procuring Entity will request the Appointing 
Authority designated in the Special Conditions of Contract (SCC) pursuant to Clause 23.1 of the General 
Conditions of Contract (GCC), to appoint the Adjudicator.  

52. Performance Security  

52.1 Within twenty-one (21) days of the receipt of the Letter of Acceptance from the Procuring Entity, the 
successful Tenderer shall furnish the Performance Security and, any other documents required in the TDS, in 
accordance with the General Conditions of Contract, subject to ITT 40.2 (b), using the Performance Security 
and other Forms included in Section X, Contract Forms, or another form acceptable to the Procuring Entity. 
A foreign institution providing a bank guarantee shall have a correspondent financial institution located in 
Kenya, unless the Procuring Entity has agreed in writing that a correspondent bank is not required.  

    

52.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other documents 
required in the TDS, or sign the Contract shall constitute sufficient grounds for the annulment of the award 
and forfeiture of the Tender Security. In that event the Procuring Entity may award the Contract to the 
Tenderer offering the next Best Evaluated Tender.  

52.3 Performance security shall not be required for contracts estimated to cost less than Kenya shillings five million 
shillings.  

53. Publication of Procurement Contract  

53.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its 
notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall contain the 
following information:  

a) name and address of the Procuring Entity;  

b) name and reference number of the contract being awarded, a summary of its scope and the selection 
method used;  

c) the name of the successful Tenderer, the final total contract price, the contract duration.  

d) dates of signature, commencement and completion of contract;  

e) names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender opening 

54. Procurement Related Complaints  

54.1  The procedures for making Procurement-related Complaints are as specified in the TDS.  
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               Section II - Tender Data Sheet (TDS)  

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers 
(ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT.  

  

 

   Name of Project is: PROPOSED REFURBISHMENT WORKS AT 

REGIONAL MINING OFFICE - KISUMU  

  TENDER NO.: MMBE&MA/SDM/040/2023-2024  

    

 Maximum number of members in the Joint Venture (JV) shall be: N/A  

  

  

   

A pre-arranged pre-Tender visit of the site of the works shall not be held  

  The Tenderer will submit any questions in writing, to reach the Procuring Entity not  

later than Tuesday 20th February, 2024  

  The Procuring Entity’s website where the Minutes of the pre-Tender meeting of the 

pre-arranged pre-Tender site visit will be published is: N/A  

    

   ITT 9.1  

  For Clarification of Tender purposes, for obtaining further information and for 

purchasing tender documents, the Procuring Entity’s address is; 

State Department for Mining 

Supply Chain Management Services 

 C. Preparation of Tenders  

  

ITP  

13.1 (h)  

The Tenderer shall submit the following additional documents in its Tender: N/A 

  

ITT 15.1  Alternative Tenders "shall not be" considered.  

ITT 15.2  

  
Alternative times for completion "shall not be" permitted.  

ITT 15.4  Alternative technical solutions shall be permitted for the following parts of the  

Works: N/A  

ITT 16.5  The prices quoted by the Tenderer shall be: fixed and shall remain as indicated in 

the Form of tender  

ITT 22.1  The Tender validity period shall be: 120 days.  

 

  

  

  

  

  

  



 

 

ITT 21.3 (a)  

(a) The delayed to exceeding N/A number of days.  

(b) The Tender price shall be adjusted by the following percentages of the tender N/A 

(i) By  % of the local currency portion of the Contract price adjusted 

to reflect local inflation during the period of extension, and  

(ii) By  % the foreign currency portion of the Contract price adjusted to reflect 

the international inflation during the period of extension.  

ITT 21.1  A Tender Security of Kshs 150,000.00 will be required.  

A Tender-Securing Declaration shall NOT be required.  

If a Tender Security shall be required, the amount and currency of the Tender Security shall 

be: Kshs Kshs 150,000.00  

ITT 21.2 (d)  The other Tender Security shall be: N/A 

ITT 21.5  
On the Performance Security, other documents shall be:10% of the contact sum from a 

recognized financial institution or insurance company  

ITT 21.9  The Procuring Entity may declare the Tenderer ineligible to be awarded a contract by the 

Procuring Entity for a period of 90 Days.  

ITT 22.1  
In addition to the original of the Tender, the number of copies is: ONE COPY OF  

THE ORIGINAL  

ITT 22.3  The written confirmation of authorization to sign on behalf of the Tenderer shall  

consist of: POWER OF ATTORNEY  

D. Submission and Opening of Tenders  

ITT 24.1  (A) For Tender submission purposes only, the Procuring Entity's address is:  

MINISTRY OF MINING, BLUE ECONOMY AND MARITIME AFFAIRS, 
STATE DEPARTMENT FOR MINING  
or to be addressed to:  

   

                                             PRINCIPAL SECRETARY,  

STATE DEPARTMENT FOR MINING 

P.O. BOX 30009 -00100, 

NAIROBI  

So as to be received on or before Tuesday, 27th February, 2024.  

Proposed Refurbishment Works at Regional Mining Office - Kisumu 

Tenders shall not submit tenders electronically.  

ITT 27.1  The Tender opening shall take place at Regional Mining Office in Kisumu 

ON Tuesday, 27th February, 2024. 
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ITT 27.1  The Number of representatives of the Procuring Entity to sign shall be: As appointed by 

the Principal Secretary  

ITT 32.3  

The adjustment shall be based on the  [insert "average" or "highest"] price of 

the item or component as quoted in other substantially responsive Tenders. If the 

price of the item or component cannot be derived from the price of other 

substantially responsive Tenders, the Procuring Entity shall use its best estimate.  

ITT 35.2  The invitation to tender is extended to the following groups that qualify for  

Reservations N/A 

  

ITT 36.1  

At this time, the Procuring Entity "does not intend'' to execute certain specific 

parts of the Works by subcontractors selected in advance.  

ITT 36.2  

Contractor's may propose subcontracting: Maximum percentage of  

subcontracting permitted is: ……… % of the total contract amount. Tenderers 

planning to subcontract more than 10% of total volume of work shall specify, in the 

Form of Tender, the activity(ies) or parts of the Works to be subcontracted along with 

complete details of the subcontractors and their qualification and experience.  

ITT 36.3  [Indicate N/A if not applicable]  

The parts of the Works for which the Procuring Entity permits Tenderers to propose 

Specialized Subcontractors are designated as follows:  

………………………………………………………………………………………… 

…………………………………………………………………………………………  

For the above-designated parts of the Works that may require Specialized  

Subcontractors, the relevant qualifications of the proposed Specialized 

Subcontractors will be added to the qualifications of the Tenderer for the 

purpose of evaluation.  

ITT 37.2 (d)  
Additional requirements apply. These are detailed in the evaluation criteria in Section 

III, Evaluation and Qualification Criteria.  

ITT 51.1  

The person named to be appointed as Adjudicator is as shall be appointed by the 

chairperson of the Chartered Institute of Arbitrators at rates defined by the CIARB.  

ITT 52.2  Other Documents required are: NCA 7 

NCA practicing license 



 

 

ITT 53.1  
The procedures for making Procurement-related Complaints are detailed in the 

"Regulations" available from the PPRA Website www.ppra.go.ke or email 

complaints@ppra.go.ke . If a Tenderer wishes to make a Procurement-related Complaint, 

the Tenderer should submit its complaint following these procedures, in writing (by the 

quickest means available, that is either by hand delivery or email to:  

For the attention: [insert full name of person receiving complaints}  

Title/position: [insert title/position}  

Procuring Entity: [insert name of Procuring Entity]  

Email address: [insert email address]  

In summary, a Procurement-related Complaint may challenge any of the following:  

(i) the terms of the Tender Documents; and the 

Procuring Entity's decision to award the contract.  
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA  

1. General Provisions  

          Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya Shilling 
equivalent using the rate of exchange determined as follows:  
a) For construction turnover or financial data required for each year - Exchange rate prevailing on the 

last day of the respective calendar year (in which the amounts for that year is to be converted) was 
originally established.  

b) Value of single contract - Exchange rate prevailing on the date of the contract signature.  

c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any error 
in determining the exchange rates in the Tender may be corrected by the Procuring Entity.  

         This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No other 
factors, methods or criteria shall be used other than specified in this tender document. The Tenderer shall 
provide all the information requested in the forms included in Section IV, Tendering Forms. The Procuring 
Entity should use the Standard Tender Evaluation Document for Goods and Works for evaluating Tenders.  

   Evaluation and contract award Criteria  

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and 
arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has been 
determined to be substantially responsive to the Tender Documents, and (iii) is determined to have the Lowest 
Evaluated Tender price shall be selected for award of contract.  

2. Preliminary examination for Determination of Responsiveness  

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility 
criteria and other requirements in the ITT, and that the tender is complete in all aspects in meeting the 
requirements of “Part 2 – Procuring Entity's Works Requirements”, including checking for tenders with 
unacceptable errors, abnormally low tenders, abnormally high tenders and tenders that are front loaded. The 
Standard Tender Evaluation Report Document for Goods and Works for evaluating Tenders provides very 
clear guide on how to deal with review of these requirements. Tenders that do not pass the Preliminary 
Examination will be considered irresponsive and will not be considered further.  

3. Tender Evaluation (ITT 35) Price evaluation: in addition to the criteria listed in ITT 35.2 (a) – (c) the 
following criteria shall apply:  

i) Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows:  

…………………………………………………………………  

ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, will be 
evaluated as follows: ……………………………………………  

iii) Other Criteria; if permitted under ITT 35.2(d):  

…………………………………………………………………………………………………  

4. Multiple Contracts  

          Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of Lots and 
the lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one Option of the two 
Options listed below for award of Contracts.  

OPTION 1  

i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the 
tenderer meets the Eligibility and Qualification Criteria for that Lot.  



 

 

ii) If a tenderer wins more than one Lot, the tender will be awarded contracts for all won Lots, provided the 
tenderer meets the aggregate Eligibility and Qualification Criteria for all the Lots. The tenderer will be 
awarded the combination of Lots for which the tenderer qualifies and the others will be considered for 
award to second lowest the tenderers.  

OPTION 2  

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine the 
combinations with the lowest evaluated price. Tenders will then be awarded to the Tenderer or Tenderers in 
the combinations provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the 
won Lots.  

5. Alternative Tenders (ITT 13.1)  

An alternative if permitted under ITT 13.1, will be evaluated as follows:  

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2- Works 
Requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender 
conforming to the basic technical requirements shall be considered by the Procuring Entity.  

6. Margin of Preference is not applicable  

7. Post qualification and Contract ward (ITT 39), more specifically,  

a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest evaluated 
tenderer, subject to confirmation of pre-qualification data, if so required.  

b) In case the tender was not subject to post-qualification, the tender that has been determined to be the 
lowest evaluated tenderer shall be considered for contract award, subject to meeting each of the 
following conditions.  
i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered 

real assets, lines of credit, and other financial means (independent of any contractual advance p a 
y m e n t) sufficient to meet t h e construction c a s h fl o w o f  K e n y a Shillings  

    .  

ii) Minimum average annual construction turnover of Kenya Shillings____________ [insert 
amount], equivalent calculated as total certified payments received for contracts in progress 
and/or completed within the last  [insert of year] years.  

iii) At least  (insert number) of contract(s) of a similar nature executed within Kenya, or the East 
African Community or abroad, that have been satisfactorily and substantially completed as a 
prime contractor, or joint venture member or sub-contractor each of minimum value Kenya 
shillings   equivalent.  

iv) Contractor's Representative and Key Personnel, which are specified as   

  

v) Contractors key equipment listed on the table “Contractor's Equipment” below and more 
specifically listed as [specify requirements for each lot as applicable]    

 
vi) Other conditions depending on their seriousness.  

a) History of non-performing contracts:  

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that Non- 
performance of a contract did not occur because of the default of the Tenderer, or the member 
of a JV in the last  (specify years). The required information shall be furnished in the 
appropriate form.  

b) Pending Litigation   

Financial position and prospective long-term profitability of the Single Tenderer, and in the 
case the Tenderer is a JV, of each member of the JV, shall remain sound according to criteria 
established with respect to Financial Capability under Paragraph (i) above if all pending 
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litigation will be resolved against the Tenderer. Tenderer shall provide information on 
pending litigations in the appropriate form.  

c) Litigation History  

There shall be no consistent history of court/arbitral award decisions against the Tenderer, 
in the last  (specify years). All parties to the contract shall furnish the information in the 
appropriate form about any litigation or arbitration resulting from contracts completed or 
ongoing under its execution over the years specified. A consistent history of awards against 
the Tenderer or any member of a JV may result in rejection of the tender. 



 

PP/1 

  

 TABLE 1: MANDATORY/PRELIMINARY EVALUATION 

  

S/No.  
Completeness and 

Responsiveness Criteria  References  Requirement  

1.   Form of Tender  FORM QF 1  
- Duly fill, sign and stamp  

2.   
Confidential Business  

Questionnaire  
FORM QF 2  

- Duly fill, sign and stamp  

- Provide all required information  

3.   Disclosure of Interest  FORM QF 3  - Duly fill, sign and stamp  

4.   Statement of Certification  FORM QF 4  - Duly fill, sign and stamp  

5.   
Certificate of Independent Tender  

Determination  

  

FORM QF 5  
- Duly fill, sign and stamp  

6.   
Self-Declaration Forms  

(Debarment)  
FORM SD 1  - Duly fill, sign and stamp  

7.   
Self-Declaration Forms (Anti- 

Corruption Declaration)  
FORM SD 2  - Duly fill, sign and stamp  

8.   

Certificate of  

Incorporation/Business Name Reg.  

Certificate  

  - Copy of certificate   

9.   Tax Compliance Certificate    - Copy of valid Tax Comp Certificate  

10.   

Registration with National  

Construction Authority    

- Category NCA 7 and above under  

Building Works  

  

11.   Current Business Permit    - Copy of valid Business Permit  

12.   Priced Bill of Quantities  
PART II; Section  

VII  
- Fill all rates, prices and amounts  

13.   Eligibility    
- Copies of National IDs for Directors  

- Copy of Form CR12   

14.   Power of Attorney    
- Written Power of Attorney signed and 

stamped by Commissioner of Oaths  

15.   

  

Bid Bond  

  

  

I.T.T 21.1  

-  Amount of Kshs 500,000.00 in the  

   form of Guarantee from Reputable Bank  

or Insurance Company approved by PPRA  

16.   Copy of Bid Document  I.T.T. 22.1  -  Replica of the original  

17.   
Bidding documents must be 

paginated /serialized.   
  

- All bidders are required to submit their 

documents paginated in a continuous 

ascending order from the first page to the last 

in this format; (i.e. 1,2,3… n where n is the 

last page)  
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TABLE 2: TECHNICAL EVALUATION  

  

Item  Description  Point 

Scored  

Max. Point  

i  Key Personnel (Attach evidence)        

  

  

  

  

  

  

  

  

  

  

20  

Director of the firm  

• Holder of degree in relevant Engineering field  ------------  6  

• Holder of diploma in relevant Engineering field -----------  3  

• Holder of certificate in relevant Engineering field----------  1  

• Holder of trade test certificate in relevant Engineering field --- 1  

• No relevant certificate ---------------------------------------------  0  

    

  

6  

At least 1No. degree holder of key personnel in Building Construction, Structural 

engineering or relevant field  

• With over 10 years relevant experience  ---------------------- 6  

• With over 5 years relevant experience-------------------------- 3  

• With under 5 years relevant experience ----------------------- 1  

    

  

6  

At least 1No Diploma holder of key personnel in relevant field  

• With over 10 years relevant experience------------------------ 4  

• With over 5 years relevant experience ------------------------- 2  

• With under 5 years relevant experience ------------------------1  

    

  

4  

At least 2No artisan (trade test certificate in relevant field)  

• Artisan with over 10 years relevant experience  ------------ 2  

• Artisan with under 10 years relevant experience ------------ 1  

• Non skilled worker with over 10 years relevant experience ---- 1  

    

  

4  

  

  

ii  Contract completed in the last five (5) years (Max of 5No. Projects)- Provide 

Completion certificate as Evidence  

• Project of similar nature, complexity or magnitude --------  5  

• Project of similar nature but of lower value than the one in consideration - 3  

• No completed project of similar nature -----------------------0  

  

  

  

  

  

25  

  

  

iii  On-going projects  – Provide Evidence in form of Contract 

• No Project of similar nature, complexity and magnitude -- 0  

• Three and below Projects of similar, nature complexity and magnitude  –-2  

• Five and above Projects of similar nature, complexity and magnitude  --- 5  

    

  

5  

iv  Schedule of contractors equipment  and transport (proof or evidence of 

ownership/Lease)  

   a)Relevant Transport  

• Means of transport (Vehicle)  ----------------------------------  5  

• No means of transport ---------------------------------------------  0  

  

    

  

5  

  

  

  

10  

   b)Relevant Equipment  

• Has relevant equipment for work being tendered  --------- 5  

• No relevant equipment for work being tendered  ---------- 0  

     

    

5  

  Financial report       
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v  a) Audited financial report (last three (3) years, 2019,2020 &2021)   

• Average Annual Turn-over equal to or greater than the cost of the project - 15  

• Average Annual Turn-over above 50% but below 100% of  the cost of the 

project --------------------------------------------------- 6  

  

  

  

  

15  

    

  Average Annual Turn-over below 50% of  the cost of the project – 3  

  

  

  b) Evidence of Financial Resources (cash in hand, lines of credit, over draft facility 

etc )  

• Has financial resources to finance the projected monthly cash flow* for three 

months ------------------------------------------20  

• Has financial resources equal to the projected monthly cash flow*--10  

• Has financial resources less the projected monthly cash flow*--5  

• Has not indicated sources of financial resources  --------------  0  

  

    

  

20  

vi  Litigation History  

• Duly Filled ----------------------------------------------------- 5  

• Not filled ------------------------------------------------------  0   

    

  

5  

  

  

TOTAL  

  100  

  

Any bidder who scores 70 points and above shall be considered for further evaluation  

  

*Monthly Cash Flow =Tender Sum/Contract Period  

  

  

TABLE 3: FINANCIAL EVALUATION  

  

Bids that pass the Technical Evaluation shall be subjected to the Financial Evaluation as follows:  

  

 i)  Tender Rates and Arithmetic Errors:  

Evaluation of the tender rates will constitute examination of:  

(a) Pricing Consistency (same rates for similar items, price distribution amongst sections. 

etc;  

(b) reasonableness of pricing (comparison with prevailing market levels); and  

(c) arithmetic errors  

  

The bidders who pass the test of price consistency and reasonableness, and accept their arithmetic errors 

(if any) shall finally be graded in terms of their submitted tender sums. The lowest bids in this group shall 

be the lowest evaluated price as per Section 86(1) of the Public Procurement & Asset Disposal Act 2015  
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 QUALIFICATION FORMS  

          FORM OF TENDER  

  

………………..  [date]  

Tender No.: ………………………………………………………  

PROJECT NAME: ROPOSED REFURBISHMENT WORKS AT REGIONAL MINING 

OFFICE – KISUMU.  

To: ……………………………………………………………..  

       ……………………………………………………………..  

Dear Sirs,  

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities 

for the execution of the above named Works, we, the undersigned offer to construct and complete 

the Works and remedy any defects therein for the sum of Kenya Shillings [[Amount in figures] 

………………………………………… Kenya  Shillings  [amount  in 

 words]  

……………………………………………………………………………………………………………

…………………… 

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible 
after the receipt of the Project Manager's notice to commence, and to complete the whole of the 
Works comprised in the Contract within the time stated in the Special Conditions of Contract.  

3. We agree to adhere by this tender until  [Insert date], and it shall remain binding upon us and may 
be accepted at any time before that date.  

4. Unless and until a formal Agreement is prepared and executed this tender together with your written 
acceptance thereof, shall constitute a binding Contract between us. We further understand that you 
are not bound to accept the lowest or any tender you may receive.  

5. We, the undersigned, further declare that:  

i) No reservations: We have examined and have no reservations to the tender document, including 
Addenda issued in accordance with ITT 28;  

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with 
ITT 3 and 4;  

iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the 
Procuring Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in the 
Procuring Entity's  
Country in accordance with ITT 19.8;  

iv)    Conformity: We offer to execute in conformity with the tendering documents and in accordance 
with the   implementation and completion specified in the construction schedule, the above 
Works.   

v) Tender Price: The total price of our Tender, excluding any discounts offered is as item 1 
above.  

vi) Discounts: The discounts offered and the methodology for their application are:  

vii) The discounts offered are: [Specify in detail each discount offered.]  

viii) The exact method of calculations to determine the net price after application of discounts is 
shown below: [Specify in detail the method that shall be used to apply the discounts]; 



 

PP/5 

ix)  Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as 
amended, if applicable) from the date fixed for the Tender submission deadline specified in 
TDS 22.1 (as amended, if applicable), and it shall remain binding upon us and may be 
accepted at any time before the expiration of that period;  

x) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security 
in accordance with the Tendering document;  

xi) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, 
and we are not participating in any other Tender(s) as a Joint Venture member or as a 
subcontractor, and meet the requirements of ITT 3.4, other than alternative Tenders submitted 
in accordance with ITT 13.3;  

xii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project 
Manager, manufacturers, or service providers for any part of the contract, are not subject to, 
and not controlled by any entity or individual that is subject to, a temporary suspension or a 
debarment imposed by the Public Procurement Regulatory Authority or any other entity of the 
Government of Kenya, or any international organization.  

xiii) State-owned enterprise or institution: [We are not a state-owned enterprise or institution] / [We 

are a state owned enterprise or institution but meet the requirements of ITT 3.8];  

xiv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, 
gratuities, or fees with respect to the tender process or execution of the Contract: [insert 
complete name of each Recipient, its full address, the reason for which each commission or 
gratuity was paid and the amount and currency of each such commission or gratuity].  

  

  

  

  

  

  

        

        

        

(If none has been paid or is to be paid, indicate “none.”)  

  
xv) Binding Contract: We understand that this Tender, together with your written acceptance 

thereof included in your Letter of Acceptance, shall constitute a binding contract between us, 
until a formal contract is prepared and executed;  

xvi) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated 
cost Tender, the Most Advantageous Tender or any other Tender that you may receive;  

xvii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person 
acting for us or on our behalf engages in any type of Fraud and Corruption;  

xviii) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive 
and made with the intention of accepting the contract if awarded. To this effect we have signed 
the “Certificate of Independent Tender Determination” attached below.  

xix) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement 
and Asset Disposal, during the procurement process and the execution of any resulting 
contract.  

xx) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender:  

a) Tenderer's Eligibility; Confidential Business Questionnaire – to establish we are not 
in any conflict to interest.  

b) Certificate of Independent Tender Determination – to declare that we completed the 
tender without colluding with other tenderers.  

c) Self-Declaration of the Tenderer – to declare that we will, if awarded a contract, not 
engage in any form of fraud and corruption.  
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d) Declaration and commitment to the Code of Ethics for Persons Participating in Public 
Procurement and Asset Disposal  

Further, we confirm that we have read and understood the full content and scope of fraud and 
corruption as informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender.  

Name of the Tenderer: ………………………………………………..  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer:  

………………………………………………………………………………………….  

Title of the person signing the Tender: …………………………………………….  

Signature of the person named above: ……………………………………………  

Date signed: ……………day of………………….,2023  

  

Notes  

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as 

Tenderer ** Person signing the Tender shall have the power of attorney given by the Tenderer 

to be attached with the Tender.  
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A.  TENDERER’S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE  

Instruction to Tenderer  

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender 
is a JV. Tenderer is further reminded that it is an offence to give false information on this Form.  

(a)  Tenderer's details  

  

  ITEM  DESCRIPTION  

1  Name of Procuring Entity    

  2  
Reference Number of the Tender    

3  Date and Time of Tender Opening    

4  Name of Tenderer    

5  Full Address and Contact details of the 

Tenderer  

  

   

  

  

i) Country: ………………..  

ii) City: …………………….  

iii) Location: ……………………………..  

iv) Building: ……………………………...  

v) Floor: ……………………………….  

vi) Postal Address: ……………………… 

vii) Contact Details: ……………………… 

  

6  
Current Trade License Registration  

No. and Expiring Date  

  

7  Description Nature of Business    

8  
Max. Value of Business which the  

Tenderer handles  

  

  
General and Specific Details  

b) Sole Proprietor, provide the following details.  

Name in full      Age     

Nationality     Country of Origin       

 Citizenship       

c) Partnership, provide the following details.  
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d) Registered Company, provide the following details.  

i) Private or public Company     

ii) State the nominal and issued capital of the ompany     

Nominal Kenya Shillings 

(Equivalent)................................................................................. Issued Kenya Shillings 

(Equivalent).....................................................................................  

iii) Give details of Directors as follows.  

  

      

  
    

    

         

         

         

  

(e)  DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity.  

i) Are there any person/persons in State Department for Correctional Services who has/have an 
interest or relationship in this firm? Yes/No………………………  

If yes, provide details as follows.  

  

    

  
 

   

 

       

       

       

  

ii) Conflict of interest disclosure  
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  Type of Conflict  Disclosure  

YES OR  

NO  

If YES provide details of the relationship with 

Tenderer   

1  

  

  

2  

  

3  

  

4  

  

  

  

  

5  

  

  

6  

  

  

  

7   

  

8  

  

  

  

  

9  

  

  

  

Tenderer is directly or indirectly 

controls, is controlled by or is under 

common control with another tenderer.  

    

Tenderer receives or has received any 

direct or indirect subsidy from another 

tenderer.  

    

Tenderer has the same legal 

representative as another tenderer  

    

Tender has a relationship with  

another tenderer, directly or through  

common third parties, that puts it in a 

position to influence the tender of 

another tenderer, or influence the 

decisions of the Procuring Entity 

regarding this tendering process.  

    

Any of the Tenderer's affiliates 

participated as a consultant in the 

preparation of the design or technical 

specifications of the works that are the 
subject of the tender.  

    

Tenderer would be providing goods, 

works, non-consulting services or 

consulting services during 

implementation of the contract 

Specified in this Tender Document.  

    

Tenderer has a close business or family 

relationship with a professional staff of 

the Procuring Entity who are directly 

or indirectly involved in the 

preparation of the Tender document or 

specifications of the Contract, and/or 

the Tender evaluation process of such 

contract.  

    

Tenderer has a close business or family 

relationship with a professional staff of 

the Procuring Entity who would be 

involved in the implementation or 

supervision of the such Contract.  

    

Has the conflict stemming from such 

relationship stated in item 7 and 8 

above been resolved in a manner 

acceptable to the Procuring Entity 

throughout the tendering process and 
execution of the Contract.  
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f)  Certification  

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as 
at the date of submission.  

Full Name       

Title or Designation      

  

  

 

 (Signature)  (Date)  
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 B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION  

I, the undersigned, in submitting the accompanying Letter of Tender to the       [Name 
 of  

Procuring Entity] for:         

 
   [Name and  

number of tender] in response to the request for tenders made by:       [Name 
 of  

Tenderer] do hereby make the following statements that I certify to be true and complete in every respect:  

I certify, on behalf of   [Name of Tenderer] that:  

1. I have read and I understand the contents of this Certificate;  

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and 
complete in every respect;  

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to 
submit the Tender on behalf of the Tenderer;  

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall 
include any individual or organization, other than the Tenderer, whether or not affiliated with the 
Tenderer, who: a) has been requested to submit a Tender in response to this request for tenders;  

b) could potentially submit a tender in response to this request for tenders, based on their 
qualifications, abilities or experience;  

5. The Tenderer discloses that [check one of the following, as applicable:  

a) The Tenderer has arrived at the Tender independently from, and without consultation, 
communication, agreement or arrangement with, any competitor;  

b) the Tenderer has entered into consultations, communications, agreements or arrangements 
with one or more competitors regarding this request for tenders, and the Tenderer discloses, 
in the attached document(s), complete details thereof, including the names of the competitors 
and the nature of, and reasons for, such consultations, communications, agreements or 
arrangements;  

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no 
consultation, communication, agreement or arrangement with any competitor regarding: a) prices;  

b) methods, factors or formulas used to calculate prices;  

c) the intention or decision to submit, or not to submit, a tender; or  

d) the submission of a tender which does not meet the specifications of the request for Tenders; 
except as specifically disclosed pursuant to paragraph (5)(b) above;  

7. In addition, there has been no consultation, communication, agreement or arrangement with any 
competitor regarding the quality, quantity, specifications or delivery particulars of the works or 
services to which this request for tenders relates, except as specifically authorized by the procuring 
authority or as specifically disclosed pursuant to paragraph (5)(b) above;  

8. the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, 
directly or indirectly, to any competitor, prior to the date and time of the official tender opening, or 
of the awarding of the Contract, whichever comes first, unless otherwise required by law or as 
specifically disclosed pursuant to paragraph (5)(b) above.  

 Name   Title  Date         

[Name, title and signature of authorized agent of Tenderer and Date].  
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 C. SELF - DECLARATION FORMS  

FORM SD1  

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE 

MATTER OF THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015.  

I, ……………………………………., of Post Office Box …….………………………. being a resident 
of  

………………………………….. in the Republic of ……………………………. do hereby make a statement 
as  

follows: -  

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director 
of ………....……………………………….. (insert name of the Company) who is a Bidder in respect 
of Tender No. ………………….. for ……………………. (insert tender title/description) for 
……………………. (insert name of the Procuring entity) and duly authorized and competent to make 
this statement.  

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating 
in procurement proceeding under Part IV of the Act.  

3. THAT what is deponed to herein above is true to the best of my knowledge, information and belief.  

  

 ………………………………….  ……………………………….  ……………………… (Title)  

   (Signature)  (Date)  

  

Bidder Official Stamp   
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 FORM SD2  

  

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY 

CORRUPT OR FRAUDULENT PRACTICE  

  

I, ……………………………………. of P. O. Box ……........................…………………. being a 
resident of  

………………………………….. in the Republic of ………………. do hereby make a statement as 
follows: -  

  

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of 
………......................... (insert name of the Company) who is a Bidder in respect of Tender No. 
…................................………………. for …………………….. (insert tender title/description) for 
……………… (insert name of the Procuring entity) and duly authorized and competent to make this 
statement.  

  

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt 
or fraudulent practice and has not been requested to pay any inducement to any member of the Board, 
Management, Staff and/or employees and/or agents of ……………………... (insert name of the 
Procuring entity) which is the procuring entity.  

  

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any 
inducement to any member of the Board, Management, Staff and/or employees and/or agents of 
……………………. (name of the procuring entity)  

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other 
bidders participating in the subject tender  

5. THAT what is deponed to herein above is true to the best of my knowledge information and belief.  

  

 …………………………………  …………………….....………  ................………………………  

 (Title)    (Signature)    (Date)  

  

Bidder's Official Stamp  
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS  

  
I ………………......................................…………………. (person) on behalf of (Name of the Business/ 
Company/Firm) ……………………………………………………. declare that I have read and fully 
understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code 
of Ethics for persons participating in Public Procurement and Asset Disposal and my responsibilities under 
the Code.  

  

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public 
Procurement and Asset Disposal.  

Name of Authorized signatory…………………......................................................... 
Sign…………….....................  

  
Position…………………………………………...................................................………...........................
............... 

  
Office address………………………………………………. 
Telephone……………......................………………….  

E-
mail…………………………………………............................................................…................................
........ 

Name of the 
Firm/Company…………………………….......................................................................................……  

Date………………………………………………………..............................................…. (Company 

Seal/ Rubber Stamp where applicable)  

  
Witness  

  
Name ………………………………………………………....... Sign...................................................  

Date……………………………………………………  
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D.  APPENDIX 1- FRAUD AND CORRUPTION  

(Appendix 1 shall not be modified)  

1. Purpose  

2. The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies 
and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and 
any other Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall 
apply with respect to Public Procurement Processes and Contracts that are governed by the laws of 
Kenya.  

3. Requirements  

 The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-
consultants, Service providers or Suppliers; any Agents (whether declared or not); and any of their 
Personnel, involved and engaged in procurement under Kenya's Laws and Regulation, observe the 
highest standard of ethics during the procurement process, selection and contract execution of all 
contracts, and refrain from Fraud and Corruption and fully comply with Kenya's laws and 
Regulations as per paragraphs 1.1 above.  

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules 
to be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or 
Fraudulent practices, and Conflicts of Interest in procurement including consequences for offences 
committed. A few of the provisions noted below highlight Kenya's policy of no tolerance for such 
practices and behavior: -  

1) a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, 
collusive or fraudulent practice; or conflicts of interest in any procurement or asset disposal 
proceeding;  

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section 
commits an offence;  

3) Without limiting the generality of the subsection (1) and (2), the person shall be: -  

a) disqualified from entering into a contract for a procurement or asset disposal 
proceeding; or  

b) if a contract has already been entered into with the person, the contract shall be 
voidable;  

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal 
remedy the procuring entity may have;  

5) An employee or agent of the procuring entity or a member of the Board or committee of the 
procuring entity who has a conflict of interest with respect to a procurement: - a) shall not take 
part in the procurement proceedings;  

b) shall not, after a procurement contract has been entered into, take part in any decision 
relating to the procurement or contract; and  

c) shall not be a subcontractor for the bidder to whom was awarded contract, or a member of 
the group of bidders to whom the contract was awarded, but the subcontractor appointed 
shall meet all the requirements of this Act.  
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6) An employee, agent or member described in subsection (1) who refrains from doing anything 
prohibited under that subsection, but for that subsection, would have been within his or her 
duties shall disclose the conflict of interest to the procuring entity;  

7) If a person contravenes subsection (1) with respect to a conflict of interest described in 
subsection (5)(a) and the contract is awarded to the person or his relative or to another person 
in whom one of them had a direct or indirect pecuniary interest, the contract shall be terminated 
and all costs incurred by the public entity shall be made good by the awarding officer. Etc.  

            In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:  

 a)  Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:  

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, 
of anything of value to influence improperly the actions of another party;  

ii) “fraudulent practice” is any act or omission, including misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain financial or 
other benefit or to avoid an obligation;  

iii) “collusive practice” is an arrangement between two or more parties designed to achieve 
an improper purpose, including to influence improperly the actions of another party;  

iv) “coercive practice” is impairing or harming, or threatening to impair or harm, directly 
or indirectly, any party or the property of the party to influence improperly the actions 
of a party;  

v)  “obstructive practice” is:  

• deliberately destroying, falsifying, altering, or concealing of evidence material to the 
investigation or making false statements to investigators in order to materially impede 
investigation by Public Procurement Regulatory Authority (PPRA) or any other 
appropriate authority appointed by Government of Kenya into allegations of a corrupt, 
fraudulent, coercive, or collusive practice; and/or threatening, harassing, or 
intimidating any party to prevent it from disclosing its knowledge of matters relevant 
to the investigation or from pursuing the investigation; or  

• acts intended to materially impede the exercise of the PPRA's or the appointed 
authority's inspection and audit rights provided for under paragraph 2.3 e. below.  

b) Defines more specifically, in accordance with the above procurement Act provisions set forth 
for fraudulent and collusive practices as follows:  

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement 
or disposal process or the exercise of a contract to the detriment of the procuring entity or the 
tenderer or the contractor, and includes collusive practices amongst tenderers prior to or after 
tender submission designed to establish tender prices at artificial non-competitive levels and 
to deprive the procuring entity of the benefits of free and open competition.  

c) Rejects a proposal for award1 of a contract if PPRA determines that the firm or individual 
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/ or their employees, has, directly or indirectly, 
engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for 
the contract in question;  

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to 
appropriate authority (ies) for sanctioning and debarment of a firm or individual, as applicable 
under the Acts and Regulations;  

                                                        
1 For the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without limitation, (i) applying for pre-
qualification, expressing interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated 
consultant, nominated manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an 
addendum or amendment introducing a material modification to any existing contract.  
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e) Requires that a clause be included in Tender documents and Request for Proposal documents 
requiring (i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and 
their Sub-contractors, Sub-consultants, Service providers, Suppliers, Agents personnel, permit 
the PPRA or any other appropriate authority appointed by Government of Kenya to inspect2 

all accounts, records and other documents relating to the procurement process, selection and/or 
contract execution, and to have them audited by auditors appointed by the PPRA or any other 
appropriate authority appointed by Government of Kenya; and  

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with 
their Applications/Tenders/Proposals a “Self-Declaration Form” as included in the 
procurement document declaring that they and all parties involved in the procurement process 
and contract execution have not engaged/will not engage in any corrupt or fraudulent practices.  

  

  

  

  

  

  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

                                                        
2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the 
Investigating Authority or persons appointed by the Procuring Entity to address specific matters related to investigations/audits, 

such as evaluating the veracity of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity 

includes but is not limited to: accessing and examining a firm's or individual's financial records and information, and making copies 

thereof as relevant; accessing and examining any other documents, data and information (whether in hard copy or electronic format) 

deemed relevant for the investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant individuals; 
performing physical inspections and site visits; and obtaining third party verification of information.  
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7. FORM OF TENDER SECURITY - DEMAND BANK GUARANTEE  

  
Beneficiary:     

Request for Tenders No:        

Date: 

  

TENDER GUARANTEE No.:       

Guarantor:       

  

1. We have been informed that     (hereinafter called "the Applicant") has submitted  

or will submit to the Beneficiary its Tender (hereinafter called "the Tender") for the execution of    

2. under Request for Tenders No.   (“the ITT”).  

  
3. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be 

supported by a Tender guarantee.   
4. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of  (  ) upon receipt by us of the Beneficiary's 
complying demand, supported by the Beneficiary's statement, whether in the demand itself or a 
separate signed document accompanying or identifying the demand, stating that either the Applicant:  

  
(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender 

(“the Tender Validity Period”), or any extension thereto provided by the Applicant; or  

  
b)     having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity 

Period or any extension thereto provided by the Applicant, (i) has failed to execute the contract 
agreement, or (ii) has failed to furnish the Performance.   

5. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of 
the contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant 
is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's 
notification to the Applicant of the results of the Tendering process; or (ii)twenty-eight days after the 
end of the Tender Validity Period.  

  
6. Consequently, any demand for payment under this guarantee must be received by us at the office 

indicated above on or before that date.  

  

  

  

  

  

[signature(s)]  
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FORM OF TENDER SECURITY (TENDER BOND)  

[The Surety shall fill in this Tender Bond Form in accordance with the instructions indicated.]  

BOND NO.      

1. BY THIS BOND [name of tenderer] as Principal (hereinafter called “the Principal”), and [name, 
legal title, and address of surety],authorized to transact business in [name of country of Procuring 
Entity], as Surety (hereinafter called “the Surety”), are held and firmly bound unto [name of 
Procuring Entity] as Obligee (hereinafter called “the Procuring Entity”) in the sum of [amount of 
Bond][amount in words], for the payment of which sum, well and truly to be made, we, the said 
Principal and Surety, bind ourselves, our successors and assigns, jointly and severally, firmly by 
these presents.  

2. WHEREAS the Principal has submitted or will submit a written Tender to the Procuring Entity 
dated the  day of  , 20 , for the supply of [name of Contract] (hereinafter called the “Tender”).  

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal:  

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter 
of Tender  

(“the Tender Validity Period”), or any extension thereto provided by the Principal; or  

b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender 
Validity  

Period or any extension thereto provided by the Principal; (i) failed to execute the Contract 
agreement; or (ii) has failed to furnish the Performance Security, in accordance with the 
Instructions to tenderers (“ITT”) of the Procuring Entity's Tendering document.  

Then the Surety undertakes to immediately pay to the Procuring Entity up to the above amount upon 
receipt of the Procuring Entity's first written demand, without the Procuring Entity having to 
substantiate its demand, provided that in its demand the Procuring Entity shall state that the demand 
arises from the occurrence of any of the above events, specifying which event(s) has occurred.  

4. The Surety hereby agrees that its obligation will remain in full force and effect up to and including 
the date 30 days after the date of expiration of the Tender Validity Period set forth in the Principal's 
Letter of Tender or any extension thereto provided by the Principal.  

5. IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be 
executed in their respective names this  day of  20  .  

  

 Principal: Surety _____________________________  

    :  

 

Corporate Seal (where appropriate)  

  

____________________________________  

 (Signature)  (Signature)  

 (Printed name and title)  (Printed name and title)  
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TENDER-SECURING DECLARATION FORM  

[The Bidder shall complete this Form in accordance with the instructions indicated]  

Date:..................................[insert date (as day, month and year) of Tender Submission]  

Tender No.:......................................[insert number of tendering process]  

To:...................................... [insert complete name of Purchaser] I/We, the undersigned, declare that:  

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing 
Declaration.  

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any 
contract with the Purchaser for the period of time of [insert number of months or years] starting on 
[insert date], if we are in breach of our obligation(s) under the bid conditions, because we –  

(a) have withdrawn our tender during the period of tender validity specified by us in the Tendering 
Data Sheet; or  

(b) having been notified of the acceptance of our Bid by the Purchaser during the period of bid 
validity,  

(i) fail or refuse to execute the Contract, if required, or  

(ii) fail or refuse to furnish the Performance Security, in accordance with the instructions to tenders.  

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful 
Tenderer(s), upon the earlier of:  

a) our receipt of a copy of your notification of the name of the successful Tenderer; or  

b) thirty days after the expiration of our Tender.  

4. I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must be in 
the name of the Joint Venture that submits the bid, and the Joint Venture has not been legally 
constituted at the time of bidding, the Tender Securing Declaration shall be in the names of all future 
partners as named in the letter of intent.  

  

Signed:……………………………………………………………………..…….....….. Capacity / 

title (director or partner or sole proprietor, etc.) ……….………….........……. Name: 

………………………………………………………………………………….. Duly authorized to 

sign the bid  

for and on behalf of: [insert complete name of Tenderer]  

  

Dated on …………………. day of …………….……. [Insert date of signing] Seal or stamp 
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PART II - WORK REQUIREMENTS  
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SECTION V - DRAWINGS  

A list of drawings should include the actual drawings including Site plans. 
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SECTION VI- BILLS OF QUANTITIES  
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1. Objectives  

The objectives of the Bill of Quantities are:  

a) to provide sufficient information on the quantities of Works to be performed to enable tenders 
to be prepared efficiently and accurately; and  

b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the 
periodic valuation of Works executed.  

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient 
detail to distinguish between the different classes of Works, or between Works of the same nature 
carried out in different locations or in other circumstances which may give rise to different 
considerations of cost. Consistent with these requirements, the layout and contents of the Bill of 
Quantities should be as simple and brief as possible.  

  
2. Provisional Sums  

A general provision for physical contingencies (quantity overruns) may be made by including a 
provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for possible 
price increases should be provided as a provisional sum in the Summary priced Bill of Quantities. 
The inclusion of such provisional sums often facilitates budgetary approval by avoiding the need 
to request periodic supplementary approvals as the future need arises. Where such provisional sums 
or contingency allowances are used, the Special Conditions of Contract should state the manner in 
which they shall be used, and under whose authority (usually the Project Manager's).  

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other 
contractors should be indicated in the relevant part of the Bill of Quantities as a particular 
provisional sum with an appropriate brief description. A separate procurement procedure is 
normally carried out by the Procuring Entity to select such specialized contractors. To provide an 
element of competition among the Tenderers in respect of any facilities, amenities, attendance, etc., 
to be provided by the successful Tenderer as prime Contractor for the use and convenience of the 
specialist contractors, each related provisional sum should be followed by an item in the Bill of 
Quantities inviting the Tenderer to quote a sum for such amenities, facilities, attendance, etc.  

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring 
Entity or the person drafting the tendering document. They should not be included in the final 
tendering document.  

3. The Bills of Quantities  

The Bills of Quantities should be divided generally into the following sections:  

a) Preambles  

b) Preliminary items  

c) Work Items  

d) Provisional items  

e) Summary.  

4. The Summary to the Bills of Quantities will take this form or some other form but including these 
items.  
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PART III - CONDITIONS OF CONTRACT  

AND CONTRACT FORMS  
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SECTION VII - GENERAL CONDITIONS OF CONTRACT  

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract 
(SCC) and other documents listed therein, should be a complete document expressing fairly the rights and 
obligations of both parties.  

These General Conditions of Contract have been developed on the basis of considerable international 
experience in the drafting and management of contracts, bearing in mind a trend in the construction 
industry towards simpler, more straightforward language.  

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.  

General Conditions of Contract  

A. General  

1. Definitions  

  
 Boldface type is used to identify defined terms.  

a) The Accepted Contract Amount means the amount accepted in the Letter of Acceptance 
for the execution and completion of the Works and the remedying of any defects.  

b) The Activity Schedule is a schedule of the activities comprising the construction, 
installation, testing, and commissioning of the Works in a lump sum contract. It includes a 
lump sum price for each activity, which is used for valuations and for assessing the effects 
of Variations and Compensation Events.  

c) The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor 
to resolve disputes in the first instance, as provided for in GCC 23.  

d) Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.  

e) Compensation Events are those defined in GCC Clause 42 hereunder.  

f) The Completion Date is the date of completion of the Works as certified by the Project 
Manager, in accordance with GCC Sub-Clause 53.1.  

g) The Contract is the Contract between the Procuring Entity and the Contractor to execute, 
complete, and maintain the Works. It consists of the documents listed in GCC Sub-Clause 
2.3 below.  

h) The Contractor is the party whose Bid to carry out the Works has been accepted by the 
Procuring Entity.  

i) The Contractor's Bid is the completed bidding document submitted by the Contractor to 
the Procuring Entity.  

j) The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and 
thereafter as adjusted in accordance with the Contract.  

k) Days are calendar days; months are calendar months.  

l) Day works are varied work inputs subject to payment on a time basis for the Contractor's 
employees and Equipment, in addition to payments for associated Materials and Plant.  

m) A Defect is any part of the Works not completed in accordance with the Contract.  

n) The Defects Liability Certificate is the certificate issued by Project Manager upon correction 
of defects by the Contractor.  

o) The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1 
and calculated from the Completion Date.  

p) Drawings means the drawings of the Works, as included in the Contract, and any additional 
and modified drawings issued by (or on behalf of) the Procuring Entity in accordance with 
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the Contract, include calculations and other information provided or approved by the Project 
Manager for the execution of the Contract.  

q) The Procuring Entity is the party who employs the Contractor to carry out the Works, as 

specified in the SCC, who is also the Procuring Entity.  

r) Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 
construct the Works.  

s) “In writing” or “written” means hand-written, type-written, printed or electronically made, 
and resulting in a permanent record;  

t) The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of 
Acceptance.  

u) The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Works. The Intended Completion Date is specified in the SCC. The Intended 
Completion Date may be revised only by the Project Manager by issuing an extension of 
time or an acceleration order.  

v) Materials are all supplies, including consumables, used by the Contractor for incorporation 
in the Works.  

w) Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or 
biological function.  

x) The Project Manager is the person named in the SCC (or any other competent person 
appointed by the Procuring Entity and notified to the Contractor, to act in replacement of the 
Project Manager) who is responsible for supervising the execution of the Works and 
administering the Contract.  

y) SCC means Special Conditions of Contract.  

z) The Site is the area of the works as defined as such in the SCC.  

aa) Site Investigation Reports are those that were included in the bidding document and are 
factual and interpretative reports about the surface and subsurface conditions at the Site.  

bb) Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Project Manager.  

cc) The Start Date is given in the SCC. It is the latest date when the Contractor shall commence 
execution of the Works. It does not necessarily coincide with any of the Site Possession 
Dates.  

dd) A Subcontractor is a person or corporate body who has a Contract with the Contractor to 
carry out a part of the work in the Contract, which includes work on the Site.  

ee) Temporary Works are works designed, constructed, installed, and removed by the 
Contractor that are needed for construction or installation of the Works.  

ff) A Variation is an instruction given by the Project Manager which varies the Works.  

gg) The Works are what the Contract requires the Contractor to construct, install, and turn over 
to the Procuring Entity, as defined in the SCC.  

2. Interpretation  

          In interpreting these GCC, words indicating one gender include all genders. Words indicating the 
singular also include the plural and words indicating the plural also include the singular. Headings 
have no significance. Words have their normal meaning under the language of the Contract unless 
specifically defined. The Project Manager shall provide instructions clarifying queries about these 
GCC.  

          If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion 
Date, and the Intended Completion Date apply to any Section of the Works (other than references 
to the Completion Date and Intended Completion Date for the whole of the Works).  
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         The documents forming the Contract shall be interpreted in the following order of priority:  

a) Agreement,  

b) Letter of Acceptance,  

c) Contractor's Bid,  

d) Special Conditions of Contract,  

e) General Conditions of Contract, including Appendices,  

f) Specifications,  

g) Drawings,  

h) Bill of Quantities3, and  

i) any other document listed in the SCC as forming part of the Contract.  

   

3. Language and Law  

         The language of the Contract is English Language and the law governing the Contract are the Laws 
of Kenya.  

         Throughout the execution of the Contract, the Contractor shall comply with the import of goods and 
services prohibitions in the Procuring Entity's Country when  

a) as a matter of law or official regulations, Kenya prohibits commercial relations with that 

country; or  

b) by an act of compliance with a decision of the United Nations Security Council taken under 
Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods from 
that country or any payments to any country, person, or entity in that country.  

  

4. Project Manager's Decisions  

          Except where otherwise specifically stated, the Project Manager shall decide contractual matters 
between the Procuring Entity and the Contractor in the role representing the Procuring Entity.  

5. Delegation  

          Otherwise specified in the SCC, the Project Manager may delegate any of his duties and 
responsibilities to other people, except to the Adjudicator, after notifying the Contractor, and may 
revoke any delegation after notifying the Contractor.  

6. Communications  

          Communications between parties that are referred to in the Conditions shall be effective only when 
in writing. A notice shall be effective only when it is delivered.  

7. Subcontracting  

          The Contractor may subcontract with the approval of the Project Manager, but may not assign the 
Contract without the approval of the Procuring Entity in writing. Subcontracting shall not alter the 
Contractor's obligations.  

8. Other Contractors  

          The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, 
and the Procuring Entity between the dates given in the Schedule of Other Contractors, as referred 
to in the SCC. The Contractor shall also provide facilities and services for them as described in the 

                                                        
3 In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”  
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Schedule. The Procuring Entity may modify the Schedule of Other Contractors, and shall notify 
the Contractor of any such modification.  

9. Personnel and Equipment  

          The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry 
out the Works or other personnel and equipment approved by the Project Manager. The Project 
Manager shall approve any proposed replacement of key personnel and equipment only if their 
relevant qualifications or characteristics are substantially equal to or better than those proposed in 
the Bid.  

          If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's 
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site 
within seven days and has no further connection with the work in the Contract.  

          If the Procuring Entity, Project Manager or Contractor determines, that any employee of the 
Contractor be determined to have engaged in Fraud and Corruption during the execution of the 
Works, then that employee shall be removed in accordance with Clause 9.2 above.  

10. Procuring Entity's and Contractor's Risks  

          The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and 
the Contractor carries the risks which this Contract states are Contractor's risks.  

11. Procuring Entity's Risks  

      From the Start Date until the Defects Liability Certificate has been issued, the following are 
Procuring                   Entity' srisks:  

a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, 
Plant, Materials, and Equipment), which are due to  

i) use or occupation of the Site by the Works or for the purpose of the Works, which is 
the unavoidable result of the Works or  

ii) negligence, breach of statutory duty, or interference with any legal right by the 
Procuring Entity or by any person employed by or contracted to him except the 
Contractor.  

b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due 
to a fault of the Procuring Entity or in the Procuring Entity's design, or due to war or 
radioactive contamination directly affecting the country where the Works are to be executed.  

          From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of 
or damage to the Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due 
to  

           a)     a Defect which existed on the Completion Date,  

b) an event occurring before the Completion Date, which was not itself a Procuring Entity's risk, 
or  

c) the activities of the Contractor on the Site after the Completion Date.  

12. Contractor's Risks  

          From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal 
injury, death, and loss of or damage to property (including, without limitation, the Works, Plant, 
Materials, and Equipment) which are not Procuring Entity's risks are Contractor's risks.  

13. Insurance  

          The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, 
insurance cover from the Start Date to the end of the Defects Liability Period, in the amounts and 
deductibles stated in the SCC for the following events which are due to the Contractor's risks:  
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a) loss of or damage to the Works, Plant, and Materials;  

b) loss of or damage to Equipment;  

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in 
connection with the Contract; and  

d) personal injury or death.  

          Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager 
for the Project Manager's approval before the Start Date. All such insurance shall provide for 
compensation to be payable in the types and proportions of currencies required to rectify the loss 
or damage incurred.  

          If the Contractor does not provide any of the policies and certificates required, the Procuring Entity 
may effect the insurance which the Contractor should have provided and recover the premiums the 
Procuring Entity has paid from payments otherwise due to the Contractor or, if no payment is due, 
the payment of the premiums shall be a debt due.  

 Alterations to the terms of an insurance shall not be made without the approval of the Project 
Manager.  

 Both parties shall comply with any conditions of the insurance policies.  

14. Site Data  

         The Contractor shall be deemed to have examined any Site Data referred to in the SCC, 
supplemented by any information available to the Contractor.  

15. Contractor to Construct the Works  

         The Contractor shall construct and install the Works in accordance with the Specifications and 
Drawings.  

16. The Works to Be Completed by the Intended Completion Date  

         The Contractor may commence execution of the Works on the Start Date and shall carry out the 
Works in accordance with the Program submitted by the Contractor, as updated with the approval 
of the Project Manager, and complete them by the Intended Completion Date.  

17. Approval by the Project Manager  

        The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works 
to the Project Manager, for his approval.  

        The Contractor shall be responsible for design of Temporary Works.  

        The Project Manager's approval shall not alter the Contractor's responsibility for design of the 

Temporary   Works.  The Contractor shall obtain approval of third parties to the design of the 

Temporary Works, where required.  
       All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are 

subject to prior approval by the Project Manager before this use.  
 

18. Safety  

         The Contractor shall be responsible for the safety of all activities on the Site.  

19. Discoveries  

         Anything of historical or other interest or of significant value unexpectedly discovered on the Site 
shall be the property of the Procuring Entity. The Contractor shall notify the Project Manager of 
such discoveries and carry out the Project Manager's instructions for dealing with them.  
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20. Possession of the Site  

         The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of 
a part is not given by the date stated in the SCC, the Procuring Entity shall be deemed to have 
delayed the start of the relevant activities, and this shall be a Compensation Event.  

 

21. Access to the Site  

         The Contractor shall allow the Project Manager and any person authorized by the Project Manager 
access to the Site and to any place where work in connection with the Contract is being carried out 
or is intended to be carried out.  

22. Instructions, Inspections and Audits  

         The Contractor shall carry out all instructions of the Project Manager which comply with the 
applicable laws where the Site is located.  

         The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and sub-
consultants to keep, accurate and systematic accounts and records in respect of the Works in such 
form and details as will clearly identify relevant time changes and costs.  

        The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the 
Procuring Entity and/or persons appointed by the Public Procurement Regulatory Authority to 
inspect the Site and/or the accounts and records relating to the procurement process, selection and/or 
contract execution, and to have such accounts and records audited by auditors appointed by the 
Public Procurement Regulatory Authority. The Contractor's and its Subcontractors' and sub-
consultants' attention is drawn to Sub-Clause 25.1 (Fraud and Corruption) which provides, inter 
alia, that acts intended to materially impede the exercise of the Public Procurement Regulatory 
Authority's inspection and audit rights constitute a prohibited practice subject to contract 
termination (as well as to a determination of ineligibility pursuant to the Public Procurement 
Regulatory Authority's prevailing sanctions procedures).  

23. Appointment of the Adjudicator  

         The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time 
of the Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the 
Procuring Entity does not agree on the appointment of the Adjudicator, the Procuring Entity will 
request the Appointing Authority designated in the SCC, to appoint the Adjudicator within 14 
days of receipt of such request.  

          Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that 
the Adjudicator is not functioning in accordance with the provisions of the Contract, a new 
Adjudicator shall be jointly appointed by the Procuring Entity and the Contractor. In case of 
disagreement between the Procuring Entity and the Contractor, within 30 days, the Adjudicator 
shall be designated by the Appointing Authority designated in the SCC at the request of either 
party, within 14 days of receipt of such request.  

 

24. Settlement of Claims and Disputes  

          Contractor's Claims  

  
             If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or 

any additional payment, under any Clause of these Conditions or otherwise in connection with the 
Contract, the Contractor shall give Notice to the Project Manager, describing the event or 
circumstance giving rise to the claim. The notice shall be given as soon as practicable, and not 
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later than 30 days after the Contractor became aware, or should have become aware, of the event 
or circumstance.  

  
             If the Contractor fails to give notice of a claim within such period of 30 days, the Time for 

Completion shall not be extended, the Contractor shall not be entitled to additional payment, and 
the Procuring Entity shall be discharged from all liability in connection with the claim. Otherwise, 
the following provisions of this Sub- Clause shall apply.  

  
             The Contractor shall also submit any other notices which are required by the Contract, and 

supporting particulars for the claim, all as relevant to such event or circumstance.  

  
            The Contractor shall keep such contemporary records as may be necessary to substantiate 

any claim, either on the Site or at another location acceptable to the Project Manager. 
Without admitting the Procuring Entity's liability, the Project Manager may, after receiving 
any notice under this Sub-Clause, monitor the record- keeping and/or instruct the 
Contractor to keep further contemporary records. The Contractor shall permit the Project 
Manager to inspect all these records, and shall (if instructed) submit copies to the Project 
Manager.  

  
         Within 42 days after the Contractor became aware (or should have become aware) of the 

event or circumstance giving rise to the claim, or within such other period as may be 
proposed by the Contractor and approved by the Project Manager, the Contractor shall send 
to the Project Manager a fully detailed claim which includes full supporting particulars of 
the basis of the claim and of the extension of time and/or additional payment claimed. If 
the event or circumstance giving rise to the claim has a continuing effect:  

a) this fully detailed claim shall be considered as interim;  

b) the Contractor shall send further interim claims at monthly intervals, giving the 
accumulated delay and/or amount claimed, and such further particulars as the Project 
Manager may reasonably require; and  

c) the Contractor shall send a final claim within 30 days after the end of the effects resulting 
from the event or circumstance, or within such other period as may be proposed by the 
Contractor and approved by the Project Manager.  

         Within 42 days after receiving a Notice of a claim or any further particulars supporting a 
previous claim, or within such other period as may be proposed by the Project Manager 
and approved by the Contractor, the Project Manager shall respond with approval, or with 
disapproval and detailed comments. He may also request any necessary further particulars, 
but shall nevertheless give his response on the principles of the claim within the above 
defined time period.  

 Within the above defined period of 42 days, the Project Manager shall proceed in accordance 
with Sub-Clause 3.5 [Determinations] to agree or determine (i) the extension (if any) of the Time 
for Completion (before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time 
for Completion], and/or (ii) the additional payment (if any) to which the Contractor is entitled 
under the Contract.  

         Each Payment Certificate shall include such additional payment for any claim as has been 
reasonably substantiated as due under the relevant provision of the Contract. Unless and until the 
particulars supplied are sufficient to substantiate the whole of the claim, the Contractor shall only 
be entitled to payment for such part of the claim as he has been able to substantiate.  

          If the Project Manager does not respond within the timeframe defined in this Clause, either Party 
may consider   that the claim is rejected by the Project Manager and any of the Parties may refer 
to Arbitration in accordance with SubClause 24.4 [Arbitration].  
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             The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may 
apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to 
any claim, any extension of time and/or additional payment shall take account of the extent (if 
any) to which the failure has prevented or prejudiced proper investigation of the claim, unless 
the claim is excluded under the second paragraph of this Sub-Clause 24.3.  

             Amicable Settlement  

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably 
before the commencement of arbitration. However, unless both Parties agree otherwise, the Party 
giving a notice of a claim in accordance with Sub-Clause 24.1 above should move to commence 
arbitration after the fifty-sixth day from the day on which a notice of a claim was given, even if 
no attempt at an amicable settlement has been made.  

             Matters that may be referred to arbitration  

Notwithstanding anything stated herein the following matters may be referred to arbitration 
before the practical completion of the Works or abandonment of the Works or termination of 
the Contract by either party: a) The appointment of a replacement Project Manager upon the 
said person ceasing to act.  

b) Whether or not the issue of an instruction by the Project Manager is empowered by these 
Conditions.  

c) Whether or not a certificate has been improperly withheld or is not in accordance with these 
Conditions.  

e) Any dispute arising in respect of war risks or war damage.  

f) All other matters shall only be referred to arbitration after the completion or alleged 
completion of the Works or termination or alleged termination of the Contract, unless the 
Procuring Entity and the Contractor agree otherwise in writing.  

             Arbitration  

             Any claim or dispute between the Parties arising out of or in connection with the Contract not 
settled amicably in   accordance with Sub-Clause 24.3 shall be finally settled by arbitration.  

              No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim 
or dispute has not been given by the applying party within ninety days of the occurrence or 
discovery of the matter or issue giving rise to the dispute.  

              Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute 
shall not commence unless an attempt has in the first instance been made by the parties to settle 
such claim or dispute amicably with or without the assistance of third parties. Proof of such 
attempt shall be required.  

             The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 
measurements, computations, tests or valuations as may in his opinion be desirable in order to 
determine the rights of the parties and assess and award any sums which ought to have been the 
subject of or included in any certificate.  

             The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, 
review and revise any certificate, opinion, decision, requirement or notice and to determine all 
matters in dispute which shall be submitted to him in the same manner as if no such certificate, 
opinion, decision requirement or notice had been given.  

             The arbitrators shall have full power to open up, review and revise any certificate, determination, 
instruction, opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall 
disqualify representatives  
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of the Parties and the Project Manager from being called as a witness and giving evidence before 
the arbitrators on any matter whatsoever relevant to the dispute.  

              Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the 
reasons for dissatisfaction given in its Notice of Dissatisfaction.  

              Arbitration may be commenced prior to or after completion of the Works. The obligations of the 
Parties, and the Project Manager shall not be altered by reason of any arbitration being conducted 
during the progress of the Works.  

24.4.8    The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed 
upon by the Parties when agreeing the terms of appointment. Each Party shall be responsible for 
paying one-half of this remuneration.  

 Arbitration with National Contractors  

 If the Contract is with national contractors, arbitration proceedings will be conducted in 
accordance with the Arbitration Laws of Kenya. In case of any claim or dispute, such claim or 
dispute shall be notified in writing by either party to the other with a request to submit it to 
arbitration and to concur in the appointment of an Arbitrator within thirty days of the notice. The 
dispute shall be referred to the arbitration and final decision of a person to be agreed between the 
parties. Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be 
appointed, on the request of the applying party, by the Chairman or Vice Chairman of any of the 
following professional institutions;  
i) Architectural Association of Kenya  
ii) Institute of Quantity Surveyors of Kenya  
iii)  Association of Consulting Engineers of Kenya  
iv) Chartered Institute of Arbitrators (Kenya Branch) 
v) Institution of Engineers of Kenya  

         The institution written to first by the aggrieved party shall take precedence over all other 
institutions.  

  

              Alternative Arbitration Proceedings  

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration 
(NCIA) which offers a neutral venue for the conduct of national and international arbitration 
with commitment to providing institutional support to the arbitral process.  

 Failure to Comply with Arbitrator's Decision  

 The award of such Arbitrator shall be final and binding upon the parties.  

 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the 
other Party may, without prejudice to any other rights it may have, refer the matter to a competent 
court of law.  

            Contract operations to continue  

Notwithstanding any reference to arbitration herein,  

a) the parties shall continue to perform their respective obligations under the Contract unless 
they otherwise agree; and  

b) the Procuring Entity shall pay the Contractor any monies due the Contractor.  

25.  Fraud and Corruption  

              The Government requires compliance with the country's Anti-Corruption laws and its 
prevailing sanctions policies and procedures as set forth in the Constitution of Kenya and 
its Statutes.  
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             The Procuring Entity requires the Contractor to disclose any commissions or fees that may 
have been paid or are to be paid to agents or any other party with respect to the bidding 
process or execution of the Contract. The information disclosed must include at least the 
name and address of the agent or other party, the amount and currency, and the purpose of 
the commission, gratuity or fee.  

B. Time Control  

26.  Program  

Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall 
submit to the Project Manager for approval a Program showing the general methods, arrangements, 
order, and timing for all the activities in the Works. In the case of a lump sum contract, the activities 
in the Program shall be consistent with those in the Activity Schedule.  

          An update of the Program shall be a program showing the actual progress achieved on each activity 
and the effect of the progress achieved on the timing of the remaining work, including any changes 
to the sequence of the activities.  

         The Contractor shall submit to the Project Manager for approval an updated Program at intervals no 
longer than the period stated in the SCC. If the Contractor does not submit an updated Program 
within this period, the Project Manager may withhold the amount stated in the SCC from the next 
payment certificate and continue to withhold this amount until the next payment after the date on 
which the overdue Program has been submitted. In the case of a lump sum contract, the Contractor 
shall provide an updated Activity Schedule within 14 days of being instructed to by the Project 
Manager.  

  

         The Project Manager's approval of the Program shall not alter the Contractor's obligations. 
The Contractor may revise the Program and submit it to the Project Manager again at any 
time. A revised Program shall show the effect of Variations and Compensation Events.  

27. Extension of the Intended Completion Date  

        The Project Manager shall extend the Intended Completion Date if a Compensation Event 
occurs or a Variation is issued which makes it impossible for Completion to be achieved 
by the Intended Completion Date without the Contractor taking steps to accelerate the 
remaining work, which would cause the Contractor to incur additional cost.  

        The Project Manager shall decide whether and by how much to extend the Intended 
Completion Date within 21 days of the Contractor asking the Project Manager for a 
decision upon the effect of a Compensation Event or Variation and submitting full 
supporting information. If the Contractor has failed to give early warning of a delay or has 
failed to cooperate in dealing with a delay, the delay by this failure shall not be considered 
in assessing the new Intended Completion Date.  

28. Acceleration  

        When the Procuring Entity wants the Contractor to finish before the Intended Completion 
Date, the Project Manager shall obtain priced proposals for achieving the necessary 
acceleration from the Contractor. If the Procuring Entity accepts these proposals, the 
Intended Completion Date shall be adjusted accordingly and confirmed by both the 
Procuring Entity and the Contractor.  

         If the Contractor's priced proposals for an acceleration are accepted by the Procuring 
Entity, they are incorporated in the Contract Price and treated as a Variation.  
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29. Delays Ordered by the Project Manager  

         The Project Manager may instruct the Contractor to delay the start or progress of any 
activity within the Works.  

30. Management Meetings  

         Either the Project Manager or the Contractor may require the other to attend a management 
meeting. The business of a management meeting shall be to review the plans for remaining 
work and to deal with matters raised in accordance with the early warning procedure.  

         The Project Manager shall record the business of management meetings and provide copies 
of the record to those attending the meeting and to the Procuring Entity. The responsibility 
of the parties for actions to be taken shall be decided by the Project Manager either at the 
management meeting or after the management meeting and stated in writing to all who 
attended the meeting.  

31. Early Warning  

        The Contractor shall warn the Project Manager at the earliest opportunity of specific likely 
future events or circumstances that may adversely affect the quality of the work, increase 
the Contract Price, or delay the execution of the Works. The Project Manager may require 
the Contractor to provide an estimate of the expected effect of the future event or 
circumstance on the Contract Price and Completion Date. The estimate shall be provided 
by the Contractor as soon as reasonably possible.  

 The Contractor shall cooperate with the Project Manager in making and considering 
proposals for how the effect of such an event or circumstance can be avoided or reduced 
by anyone involved in the work and in carrying out any resulting instruction of the Project 
Manager.  

C.  Quality Control  

32. Identifying Defects  

 The Project Manager shall check the Contractor's work and notify the Contractor of any 
Defects that are found. Such checking shall not affect the Contractor's responsibilities. The 
Project Manager may instruct the Contractor to search for a Defect and to uncover and test 
any work that the Project Manager considers may have a Defect.  

33. Tests  

If the Project Manager instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a Defect and the test shows that it does, the 
Contractor shall pay for the test and any samples. If there is no Defect, the test shall be a 
Compensation Event.  

34. Correction of Defects  

The Project Manager shall give notice to the Contractor of any Defects before the end of 
the Defects Liability Period, which begins at Completion, and is defined in the SCC. The 
Defects Liability Period shall be extended for as long as Defects remain to be corrected.  
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Every time notice of a Defect is given, the Contractor shall correct the notified Defect 
within the length of time specified by the Project Manager's notice.  

35. Uncorrected Defects  

 If the Contractor has not corrected a Defect within the time specified in the Project 
Manager's notice, the Project Manager shall assess the cost of having the Defect corrected, 
and the Contractor shall pay this amount.  

D. Cost Control  

36. Contract Price 

The Bill of Quantities shall contain priced items for the Works to be performed by the 
Contractor. The Bill of Quantities is used to calculate the Contract Price. The Contractor 
will be paid for the quantity of the work accomplished at the rate in the Bill of Quantities 
for each item.  

37. Changes in the Contract Price8  

If the final quantity of the work done differs from the quantity in the Bill of Quantities for 
the particular item by more than 25 percent, provided the change exceeds 1 percent of the 
Initial Contract Price, the Project Manager shall adjust the rate to allow for the change. 
The Project Manager shall not adjust rates from changes in quantities if thereby the Initial 
Contract Price is exceeded by more than 15 percent, except with the prior approval of the 
Procuring Entity. If requested by the Project Manager, the Contractor shall provide the 
Project Manager with a detailed cost breakdown of any rate in the Bill of Quantities.  

38. Variations  

All Variations shall be included in updated Programs9 produced by the Contractor.  

The Contractor shall provide the Project Manager with a quotation for carrying out the 
Variation when requested to do so by the Project Manager. The Project Manager shall 
assess the quotation, which shall be given within seven (7) days of the request or 
within any longer period stated by the Project Manager and before the Variation is 
ordered.  

If the Contractor's quotation is unreasonable, the Project Manager may order the 
Variation and make a change to the Contract Price, which shall be based on the Project 
Manager's own forecast of the effects of the Variation on the Contractor's costs.  

If the Project Manager decides that the urgency of varying the work would prevent a 
quotation being given and considered without delaying the work, no quotation shall 
be given and the Variation shall be treated as a Compensation Event.  

The Contractor shall not be entitled to additional payment for costs that could have 
been avoided by giving early warning.  

If the work in the Variation corresponds to an item description in the Bill of Quantities 
and if, in the opinion of the Project Manager, the quantity of work above the limit 
stated in Sub-Clause 39.1 or the timing of its execution do not cause the cost per unit 
of quantity to change, the rate in the Bill of Quantities shall be used to calculate the 
value of the Variation. If the cost per unit of quantity changes, or if the nature or timing 



 

PP/40 

of the work in the Variation does not correspond with items in the Bill of Quantities, 
the quotation by the Contractor shall be in the form of new rates for the relevant items 
of work10.  

Value Engineering: The Contractor may prepare, at its own cost, a value engineering 
proposal at any time during the performance of the contract. The value engineering 
proposal shall, at a minimum, include the following;  

a) the proposed change(s), and a description of the difference to the existing contract 
requirements;  

b) a full cost/benefit analysis of the proposed change(s) including a description and 
estimate of costs (including life cycle costs) the Procuring Entity may incur in 
implementing the value engineering proposal; and  

c) a description of any effect(s) of the change on performance/functionality.  

The Procuring Entity may accept the value engineering proposal if the proposal 
demonstrates benefits that:  

a) accelerate the contract completion period; or  

b) reduce the Contract Price or the life cycle costs to the Procuring Entity; or  

c) improve the quality, efficiency, safety or sustainability of the Facilities; or  

d) yield any other benefits to the Procuring Entity, without compromising the 
functionality of the Works.  

 
7In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows:  
36.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by the Project Manager. The Activity Schedule 

shall contain the priced activities for the Works to be performed by the Contractor. The Activity Schedule is used to monitor and control the 

performance of activities on which basis the Contractor will be paid. If payment for materials on site shall be made separately, the Contractor shall 

show delivery of Materials to the Site separately on the Activity Schedule.  
8In lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as follows:  
 The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or method of working made at the Contractor's 

own discretion. Prices in the Activity Schedule shall not be altered when the Contractor makes such changes to the Activity Schedule.  
9In lump sum contracts, add “and Activity Schedules” after “Programs.” 10In lump sum contracts, delete this paragraph.  

  

If the value engineering proposal is approved by the Procuring Entity and results in:  

a) a reduction of the Contract Price; the amount to be paid to the Contractor shall be 
the percentage specified in the SCC of the reduction in the Contract Price; or  

b) an increase in the Contract Price; but results in a reduction in life cycle costs due 
to any benefit described in  

(a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the Contract Price.  

39. Cash Flow Forecasts  

When the Program4, is updated, the Contractor shall provide the Project Manager with an 
updated cash flow forecast. The cash flow forecast shall include different currencies, as 
defined in the Contract,  

The Contractor shall submit to the Project Manager converted as necessary using the 
Contract exchange rates.  

40. Payment Certificates  

                                                        
4 In lump sum contracts, add “or Activity Schedule” after “Program.”  
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monthly statements of the estimated value of the work executed less the cumulative amount 
certified previously.  

The Project Manager shall check the Contractor's monthly statement and certify the amount 
to be paid to the Contractor.  

The value of work executed shall be determined by the Project Manager.  

The value of work executed shall comprise the value of the quantities of work in the Bill 
of Quantities that have been completed5.  

The value of work executed shall include the valuation of Variations and Compensation 
Events.  

The Project Manager may exclude any item certified in a previous certificate or reduce the 
proportion of any item previously certified in any certificate in the light of later 
information.  

Where the contract price is different from the corrected tender price, in order to ensure the 
contractor is not paid less or more relative to the contract price (which would be the tender 
price), payment valuation certificates and variation orders on omissions and additions 
valued based on rates in the Bill of Quantities or schedule of rates in the Tender, will be 
adjusted by a plus or minus percentage. The percentage already worked out during tender 
evaluation is worked out as follows: (corrected tender price – tender price)/tender price X 
100.  

 41.  Payments  

Payments shall be adjusted for deductions for advance payments and retention. The 
Procuring Entity shall pay the Contractor the amounts certified by the Project Manager 
within 30 days of the date of each certificate. If the Procuring Entity makes a late payment, 
the Contractor shall be paid interest on the late payment in the next payment. Interest shall 
be calculated from the date by which the payment should have been made up to the date 
when the late payment is made at the prevailing rate of interest for commercial borrowing 
for each of the currencies in which payments are made.  

If an amount certified is increased in a later certificate or as a result of an award by the 
Adjudicator or an Arbitrator, the Contractor shall be paid interest upon the delayed payment 
as set out in this clause. Interest shall be calculated from the date upon which the increased 
amount would have been certified in the absence of dispute.  

Unless otherwise stated, all payments and deductions shall be paid or charged in the 
proportions of currencies comprising the Contract Price.  

Items of the Works for which no rate or price has been entered in shall not be paid for by 
the Procuring Entity and shall be deemed covered by other rates and prices in the Contract.  

  

42. Compensation Events  

 The following shall be Compensation Events:  

a) The Procuring Entity does not give access to a part of the Site by the Site Possession 
Date pursuant to GCC Sub-Clause 20.1.  

b) The Procuring Entity modifies the Schedule of Other Contractors in a way that 
affects the work of the Contractor under the Contract.  

                                                        
5 In lump sum contracts, replace this paragraph with the following: “The value of work executed shall comprise the value of completed activities in the 

Activity  

Schedule.”  
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c) The Project Manager orders a delay or does not issue Drawings, Specifications, or 
instructions required for execution of the Works on time.  

d) The Project Manager instructs the Contractor to uncover or to carry out additional 
tests upon work, which is then found to have no Defects.  

e) The Project Manager unreasonably does not approve a subcontract to be let.  

f) Ground conditions are substantially more adverse than could reasonably have been 
assumed before issuance of the Letter of Acceptance from the information issued 
to bidders (including the Site Investigation Reports), from information available 
publicly and from a visual inspection of the Site.  

g) The Project Manager gives an instruction for dealing with an unforeseen condition, 
caused by the Procuring Entity, or additional work required for safety or other 
reasons.  

h) Other contractors, public authorities, utilities, or the Procuring Entity does not work 
within the dates and other constraints stated in the Contract, and they cause delay 
or extra cost to the Contractor.  

i) The advance payment is delayed.  

j) The effects on the Contractor of any of the Procuring Entity's Risks.  

k) The Project Manager unreasonably delays issuing a Certificate of Completion.  

If a Compensation Event would cause additional cost or would prevent the work being 
completed before the Intended Completion Date, the Contract Price shall be increased 
and/or the Intended Completion Date shall be extended. The Project Manager shall decide 
whether and by how much the Contract Price shall be increased and whether and by how 
much the Intended Completion Date shall be extended.  

As soon as information demonstrating the effect of each Compensation Event upon the 
Contractor's forecast cost has been provided by the Contractor, it shall be assessed by the 
Project Manager, and the Contract Price shall be adjusted accordingly. If the Contractor's 
forecast is deemed unreasonable, the Project Manager shall adjust the Contract Price based 
on the Project Manager's own forecast. The Project Manager shall assume that the 
Contractor shall react competently and promptly to the event.  

The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's 
interests are adversely affected by the Contractor's not having given early warning or not 
having cooperated with the Project Manager.  

43. Tax  

The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are 
changed between the date 30 days before the submission of bids for the Contract and the date 
of the last Completion certificate. The adjustment shall be the change in the amount of tax 
payable by the Contractor, provided such changes are not already reflected in the Contract 
Price or are a result of GCC Clause 44.  

44. Currency y of Payment  

 All payments under the contract shall be made in Kenya Shillings  

45. Price Adjustment  

 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the 
SCC. If so provided, the amounts certified in each payment certificate, before deducting 
for Advance Payment, shall be adjusted by applying the respective price adjustment factor 
to the payment amounts due in each currency. A separate formula of the type specified 
below applies:  
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P = A + B Im/Io  

where: P is the adjustment factor for the portion of the Contract Price payable.  

A and B are coefficients6 specified in the SCC, representing the non-adjustable and adjustable 
portions, respectively, of the Contract Price payable and Im is the index prevailing at the end 
of the month being invoiced and IOC is the index prevailing 30 days before Bid opening for 
inputs payable.  

 If the value of the index is changed after it has been used in a calculation, the calculation 
shall be corrected and an adjustment made in the next payment certificate. The index value 
shall be deemed to take account of all changes in cost due to fluctuations in costs.  

46. Retention  

The Procuring Entity shall retain from each payment due to the Contractor the proportion 
stated in the SCC until Completion of the whole of the Works.  

Upon the issue of a Certificate of Completion of the Works by the Project Manager, in 
accordance with GCC 53.1, half the total amount retained shall be repaid to the Contractor 
and half when the Defects Liability Period has passed and the Project Manager has certified 
that all Defects notified by the Project Manager to the Contractor before the end of this 
period have been corrected. The Contractor may substitute retention money with an “on 
demand” Bank guarantee.  

47. Liquidated Damages  

The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day 
stated in the SCC for each day that the Completion Date is later than the Intended 
Completion Date. The total amount of liquidated damages shall not exceed the amount 
defined in the SCC. The Procuring Entity may deduct liquidated damages from payments 
due to the Contractor. Payment of liquidated damages shall not affect the Contractor's 
liabilities.  

If the Intended Completion Date is extended after liquidated damages have been paid, the 
Project Manager shall correct any overpayment of liquidated damages by the Contractor 
by adjusting the next payment certificate. The Contractor shall be paid interest on the 
overpayment, calculated from the date of payment to the date of repayment, at the rates 
specified in GCC Sub-Clause 41.1.  

48. Bonus  

The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the 
SCC for each day (less any days for which the Contractor is paid for acceleration) that the 
Completion is earlier than the Intended Completion Date. The Project Manager shall certify 
that the Works are complete, although they may not be due to be complete.  

49. Advance Payment  

The Procuring Entity shall make advance payment to the Contractor of the amounts stated 
in the SCC by the date stated in the SCC, against provision by the Contractor of an 
Unconditional Bank Guarantee in a form and by a bank acceptable to the Procuring Entity 
in amounts and currencies equal to the advance payment. The Guarantee shall remain 
effective until the advance payment has been repaid, but the amount of the Guarantee shall 

                                                        
6 13The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally, both coefficients 

shall be the same in the formulae for all currencies, since coefficient A, for the non-adjustable portion of the payments, is a 

very approximate figure (usually 0.15) to take c c account of fixed cost elements or other non-adjustable components. The sum 

of the adjustments for each currency are added to the Contract Price.  
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be progressively reduced by the amounts repaid by the Contractor. Interest shall not be 
charged on the advance payment.  

The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, 
and mobilization expenses required specifically for execution of the Contract. The 
Contractor shall demonstrate that advance payment has been used in this way by supplying 
copies of invoices or other documents to the Project Manager.  

The advance payment shall be repaid by deducting proportionate amounts from payments 

otherwise due to the Contractor, following the schedule of completed percentages of the Works 

on a payment basis. No account shall be taken of the advance payment or its repayment in 

assessing valuations of work done, Variations, price adjustments, Compensation Events, 

Bonuses, or Liquidated Damages.  

50. Securities  

          The Performance Security shall be provided to the Procuring Entity no later than the date 
specified in the Letter of Acceptance and shall be issued in an amount specified in the SCC, 
by a bank or surety acceptable to the Procuring Entity, and denominated in the types and 
proportions of the currencies in which the Contract Price is payable. The Performance 
Security shall be valid until a date 28 day from the date of issue of the Certificate of 
Completion in the case of a Bank Guarantee, and until one year from the date of issue of the 
Completion Certificate in the case of a Performance Bond.  

51. Dayworks  

 If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project 
Manager has given written instructions in advance for additional work to be paid for in that 
way.  All work to be paid for as Dayworks shall be recorded by the Contractor on forms 
approved by the Project Manager. Each completed form shall be verified and signed by the 
Project Manager within two days of the work being done.  

 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.  

52. Cost of Repairs  

 Loss or damage to the Works or Materials to be incorporated in the Works between the 
Start Date and the end of the Defects Correction periods shall be remedied by the 
Contractor at the Contractor's cost if the loss or damage arises from the Contractor's acts 
or omissions.  

E. Finishing the Contract  

53. Completion  

 The Contractor shall request the Project Manager to issue a Certificate of Completion of 
the Works, and the Project Manager shall do so upon deciding that the whole of the Works 
is completed.  

54. Taking Over  

 The Procuring Entity shall take over the Site and the Works within seven days of the 
Project Manager's issuing a certificate of Completion.  

55. Final Account  

 The Contractor shall supply the Project Manager with a detailed account of the total 
amount that the Contractor considers payable under the Contract before the end of the 
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Defects Liability Period. The Project Manager shall issue a Defects Liability Certificate 
and certify any final payment that is due to the Contractor within 56 days of receiving the 
Contractor's account if it is correct and complete. If it is not, the Project Manager shall 
issue within 56 days a schedule that states the scope of the corrections or additions that are 
necessary. If the Final Account is still unsatisfactory after it has been resubmitted, the 
Project Manager shall decide on the amount payable to the Contractor and issue a payment 
certificate.  

56. Operating and Maintenance Manuals  

 If “as built” Drawings and/or operating and maintenance manuals are required, the 
Contractor shall supply them by the dates stated in the SCC.  

 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the 
SCC pursuant to GCC Sub-Clause 56.1, or they do not receive the Project Manager's 
approval, the Project Manager shall withhold the amount stated in the SCC from payments 
due to the Contractor.  

57. Termination  

The Procuring Entity or the Contractor may terminate the Contract if the other party causes 
a fundamental breach of the Contract.  

Fundamental breaches of Contract shall include, but shall not be limited to, the following:  

a) the Contractor stops work for 30 days when no stoppage of work is shown on the 
current Program and the stoppage has not been authorized by the Project Manager;  

b) the Project Manager instructs the Contractor to delay the progress of the Works, 
and the instruction is not withdrawn within 30 days;  

c) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation 
other than for a reconstruction or amalgamation;  

d) a payment certified by the Project Manager is not paid by the Procuring Entity to 
the Contractor within 84 days of the date of the Project Manager's certificate;  

e) the Project Manager gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a 
reasonable period of time determined by the Project Manager;  

f) the Contractor does not maintain a Security, which is required;  

g) the Contractor has delayed the completion of the Works by the number of days for 
which the maximum amount of liquidated damages can be paid, as defined in the 
SCC; or  

h) if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and 
Corruption, as defined in paragraph 2.2 a of the Appendix A to the GCC, in 
competing for or in executing the Contract, then the Procuring Entity may, after 
giving fourteen (14) days written notice to the Contractor, terminate the Contract 
and expel him from the Site.  

Notwithstanding the above, the Procuring Entity may terminate the Contract for 
convenience.  

If the Contract is terminated, the Contractor shall stop work immediately, make the Site 
safe and secure, and leave the Site as soon as reasonably possible.  

When either party to the Contract gives notice of a breach of Contract to the Project 
Manager for a cause other than those listed under GCC Sub-Clause 56.2 above, the Project 
Manager shall decide whether the breach is fundamental or not.  

58. Payment upon Termination  
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If the Contract is terminated because of a fundamental breach of Contract by the Contractor, 
the Project Manager shall issue a certificate for the value of the work done and Materials 
ordered less advance payments received up to the date of the issue of the certificate and 
less the percentage to apply to the value of the work not completed, as specified in the SCC. 
Additional Liquidated Damages shall not apply. If the total amount due to the Procuring 
Entity exceeds any payment due to the Contractor, the difference shall be a debt payable to 
the Procuring Entity.  

If the Contract is terminated for the Procuring Entity's convenience or because of a 
fundamental breach of Contract by the Procuring Entity, the Project Manager shall issue a 
certificate for the value of the work done, Materials ordered, the reasonable cost of removal 
of Equipment, repatriation of the Contractor's personnel employed solely on the Works, 
and the Contractor's costs of protecting and securing the Works, and less advance payments 
received up to the date of the certificate.  

59. Property  

 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 
deemed to be the property of the Procuring Entity if the Contract is terminated because of 
the Contractor's default.  

60. Release from Performance  

If the Contract is frustrated by the outbreak of war or by any other event entirely outside 
the control of either the Procuring Entity or the Contractor, the Project Manager shall 
certify that the Contract has been frustrated. The Contractor shall make the Site safe and 
stop work as quickly as possible after receiving this certificate and shall be paid for all 
work carried out before receiving it and for any work carried out afterwards to which a 
commitment was made.  
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT  

Except where otherwise specified, all Special Conditions of Contract should be filled in by the Procuring 

Entity prior to issuance of the bidding document. Schedules and reports to be provided by the Procuring 

Entity should be annexed.  

  

 

A. General 

GCC 1.1(r) 

The procuring entity is;  

MINISTRY OF MINING, BLUE ECONOMY AND MARITIME AFFAIRS 

STATE DEPARTMENT FOR MINING 

P.O BOX 30009-00100, 

NAIROBI 

GCC 1.1(v) The intended Completion Date for the whole works shall be; 8 WEEKS  

from the date of  site possession. 

GCC 1.1(y) The project manager is officer; Regional Works officer Nyanza Region-

State Department for public Works P.O. Box 821-40100,Kisumu 

GCC 1.1(aa) The site located at; Kisumu Regional Mining office 

GCC 1.1(dd) The start date shall be; immediately after contract signing 

GCC 1.1(hh) The Works consist of; ROPOSED REFURBISHMENT WORKS AT 

REGIONAL MINING OFFICE-KISUMU 

Tender N.O MMBE&MA/SDM/040/2023-2024 

  GCC 2.2 There are no Sectional completions. 

GCC 5.1 The project manager may not delegate any of his duties. 

  GCC 8.1 Schedule of other contractors   N/A 

 

GCC 9.1 Key Personnel 

GCC 9.1 is replaced with the following: 

9.1 Key Personnel are the Contractors personnel named in this GCC 9.1 

Special Conditions of Contract. The Contractor shall employ the key of the 

Personnel and use the equipment identified in its Bid, to carry out the 

Works or other personnel and equipments  approved by the project 

Manager. The Project Manager shall approve any proposed replacement of 

Key Personnel and equipment only if their relevant qualifications or 

Characteristics substantially equal to or better than those proposed in the 

Bid. 

[insert the name of each key personnel agreed by the procuring Entity prior 

to contract signature] 

 

 GCC 13.1  The minimum insurance amounts and deductibles shall be; 

for loss or damage to the works, plants  and materials;[insert amounts] 

for loss or damage to equipment [insert amounts] 

for loss or damage to property (except the  works  ,plant ,materials and 

equipment )in connection with contracts[insert  amounts] 
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d]for personal injury or death 

1)of the Contractors employees 

2)other people[amounts] 

 

GCC 14.1  

Site Data are: Regional Mining Officer – Nyanza Region  

The Contractor is advised to visit and familiarize with the nature & position 

of site. No claims arising out of contractors failure to do so will be 

allowed 

GCC 20.1  The Site Possession Date(s) shall be: as agreed by the Project Manager  

GCC 23.1 &  

GCC 23.2  

Appointing Authority for the Adjudicator: [insert name of Authority].  

GCC 24.3  Hourly rate and types of reimbursable expenses to be paid to the 

Adjudicator: As per applicable Laws 

[insert hourly fees and reimbursable expenses}.  

B. Time Control  

GCC 26.1  The Contractor shall submit for approval a Program for the Works 

within 14 days from the date of the Letter of Acceptance.  

GCC 26.3  The period between Program updates is 7 days.  

The amount to be withheld for late submission of an updated Program is 

[insert amount}.  

C. Quality Control  

GCC 34.1  The Defects Liability Period is: 180 days.  

D. Cost Control  

GCC 38.7  If the value engineering proposal is approved by the Procuring Entity the 

amount to be paid to the Contractor shall be _%  (insert appropriate 

percentage. The percentage is normally up to 50%) of the reduction in the 

Contract Price.  

GCC 44.1  The currency of the Procuring Entity's Country is: Kenya Shillings  

GCC 45.1  The Contract is not subject to price adjustment in accordance with GCC 

Clause 45, and the following information regarding coefficients “does not" 

apply.  

The coefficients for adjustment of prices are:  

(a)  [insert percentage] percent nonadjustable element (coefficient 

A).(ib ) insert percentage} percent adjustable element 

(coefficient B).  

(c) The Index I for shall be as stated by the Kenya Beareu of Statistics  

GCC 46.1  The proportion of payments retained is: 10%  
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GCC 47.1  
The liquidated damages for the whole of the Works are 0.1% percent of 

the Contract Price per day. The maximum amount of liquidated damages 

for the whole of the Works is 10% of the final Contract Price.  

 GCC 48.1  There is no Bonus for early completion.   

GCC 49.1  The shall be no Advance Payments.  

GCC 50.1  The Performance Security amount is: 10% of the Contract Sum issued by 

recognised financial institution. 

(a)  Performance Security - Bank Guarantee: in the amount(s) of [insert 

related figure(s)} percent of the Accepted Contract Amount and in the 

same currency(ies) of the Accepted Contract Amount.  

E. Finishing the Contract  

GCC 56.1  
The date by which "as built" drawings are required is: date agreed by the 

Project Manager  

GCC 56.2  The amount to be withheld for failing to produce "as built" drawings and/or 

operating and maintenance manuals by the date required in GCC 58.1 is: 

1% of the Contract Price  

GCC 57.2 (g)  The maximum number of days is: [insert number; consistent with Clause 

47.1 on liquidated damages].  

GCC 58.1  The percentage to apply to the value of the work not completed, 

representing the Procuring Entity's additional cost for completing 

the Works, is [insert percentage}.  
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD  

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send 
this Notification to the Tenderer's Authorized Representative named in the Tender Information Form 
on the format below. -------------------------------------------------------------------------------------------------
---------------  

FORMAT  

1. For the attention of Tenderer's Authorized Representative  

i) Name: [insert Authorized Representative's 

name]  

ii) Address: [insert Authorized Representative's 

Address] 

iii) Telephone: [insert Authorized Representative's telephone/fax 

numbers] 

iv)  Email Address: [insert Authorized Representative's email 

address]  

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must 

be sent to all Tenderers simultaneously. This means on the same date and as close to the same time as 

possible.]  

2. Date of transmission: [email] on [date] (local time)  

 This Notification is sent by (Name and designation)      

  

3. Notification of Intention to Award  

i)  Procuring Entity: [insert the name of the Procuring 

Entity]  

ii)  Project: [insert name of project] 

 iii)  Contract title: [insert the name of the contract] 

 iv)  Country: [insert country where ITT is issued]  

 v)  ITT No: [insert ITT reference number from Procurement Plan]  

This Notification of Intention to Award (Notification) notifies you of our decision to award the 
above contract. The transmission of this Notification begins the Standstill Period. During the 
Standstill Period, you may:  

4. Request a debriefing in relation to the evaluation of your tender  

Submit a Procurement-related Complaint in relation to the decision to award the 

contract. a)  The successful tenderer  

i) Name of successful Tender     

  

ii) Address of the successful Tender   

   

iii) Contract price of the successful Tender Kenya Shillings   

   

(in words   ) b)  Other Tenderers  
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Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the 
evaluated price as well as the Tender price as read out. For Tenders not evaluated, give one main 
reason the Tender was unsuccessful.  

  

          

    
    

  

         

         

         

         

         

          

(Note a) State NE if not evaluated  

  

5. How to request a debriefing  

a) DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local 
time).  

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you 
decide to request a debriefing your written request must be made within three (5) Business 
Days of receipt of this Notification of Intention to Award.  

c) Provide the contract name, reference number, name of the Tenderer, contact details; and 
address the request for debriefing as follows:  

i) Attention: [insert full name of person, if 

applicable] 

ii) Title/position: [insert title/position] 

iii) Agency: [insert name of Procuring Entity]  

iv)  Email address: [insert email address]  

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the 
debriefing within five (3) Business Days of receipt of your request. If we are unable to provide 
the debriefing within this period, the Standstill Period shall be extended by five (3) Days after 
the date that the debriefing is provided. If this happens, we will notify you and confirm the 
date that the extended Standstill Period will end.  

e) The debriefing may be in writing, by phone, video conference call or in person. We shall 
promptly advise you in writing how the debriefing will take place and confirm the date and 
time.  

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this 
case, we will provide the debriefing as soon as practicable, and normally no later than fifteen 
(15) Days from the date of publication of the Contract Award Notice.  

6. How to make a complaint  

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted 
by midnight, [insert date] (local time).  

b) Provide the contract name, reference number, name of the Tenderer, contact details; and 
address the Procurement-related Complaint as follows:  

i) Attention: [insert full name of person, if 

applicable]  

ii) Title/position: [insert title/position] 

iii) Agency: [insert name of Procuring Entity] 
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iv)  Email address: [insert email address]  

  
c) At this point in the procurement process, you may submit a Procurement-related Complaint 

challenging the decision to award the contract. You do not need to have requested, or received, 
a debriefing before making this complaint. Your complaint must be submitted within the 
Standstill Period and received by us before the Standstill Period ends.  

d) Further information: For more information refer to the Public Procurement and Disposals Act 
2015 and its Regulations available from the Website info@ppra.go.ke or 
complaints@ppra.go.ke.  

You should read these documents before preparing and submitting your complaint.  

e) There are four essential requirements:  

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted 
a Tender in this tendering process, and is the recipient of a Notification of Intention 
to Award. 

  

ii) The complaint can only challenge the decision to award the contract.  

iii)  You must submit the complaint within the period stated above.  

            iv) You must include, in your complaint, all of the information required to support your 

complaint.  

7. Standstill Period  

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).  

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of 
Intention to Award.  

iii) The Standstill Period may be extended as stated in paragraph Section 5 (d) above.  

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf 
of the Procuring Entity:  

Signature:    Name:         

Title/position:     Telephone:   Email:         
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  FORM NO 2: NOTIFICATION OF AWARD - LETTER OF ACCEPTANCE  

  
[letterhead paper of the Procuring Entity] [date]  

To: [name and address of the Contractor]  

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and 
identification number, as given in the Contract Data] for the Accepted Contract Amount [amount in 
numbers and words] [name of currency], as corrected and modified in accordance with the Instructions 
to Tenderers, is hereby accepted by ……………… (name of Procuring Entity).  

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions 
of Contract, using, for that purpose, one of the Performance Security Forms included in Section VIII, 
Contract Forms, of the Tender Document.  

Authorized Signature: .................................................................................................................  

Name and Title of Signatory: ........................................................................................................  

Name of Procuring Entity.............................................................................................................  

Attachment: Contract Agreement................................................................................................   
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FORM NO 3: CONTRACT AGREEMENT  

  
THIS  AGREEMENT made the   day of   , 20   , 
between  

______________________________________of __________________________ (hereinafter “the 
Procuring  

Entity”), of the one part, and   of   (hereinafter  

“the Contractor”), of the other part:  

WHEREAS the Procuring Entity desires that the Works known as  should be executed by the Contractor, 
and has accepted a Tender by the Contractor for the execution and completion of these Works and the 
remedying of any defects therein,  

The Procuring Entity and the Contractor agree as follows:  

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned 
to them in the Contract documents referred to.  

2. The following documents shall be deemed to form and be read and construed as part of this 
Agreement. This Agreement shall prevail over all other Contract documents. a) the Letter of 
Acceptance  

b) the Letter of Tender  

c) the addenda Nos   (if any)  

d) the Special Conditions of Contract  

e) the General Conditions of Contract;  

f) the Specifications  

g) the Drawings; and  

h) the completed Schedules and any other documents forming part of the contract.  

  
3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified 

in this Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works 
and to remedy defects therein in conformity in all respects with the provisions of the Contract.  

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying of defects therein, the Contract Price or such other sum 
as may become payable under the provisions of the Contract at the times and in the manner 
prescribed by the Contract.  

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with 
the Laws of Kenya on the day, month and year specified above.  

  
  

Signed and sealed by   

  
  

(for the Procuring 

Entity)  

Signed and sealed by   (for the Contractor).  

FORM NO. 4 - PERFORMANCE SECURITY  

[Option 1 - Unconditional Demand Bank Guarantee]  

  
[Guarantor letterhead]  
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Beneficiary:   [insert name and Address of Procuring Entity] Date:  

 

  [Insert date of issue]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]  

  
1. We  have been informed that    (hereinafter called "the Contractor") has entered into Contract No.   

dated   with (name  
of Procuring Entity)  (the Procuring Entity as the Beneficiary), for the execution of   (hereinafter 
called "the Contract").  

  
2. Furthermore, we understand that, according to the conditions of the Contract, a performance 

guarantee is required.   
3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of   (in  

words ),7 such sum being payable in the types and proportions of currencies in which the Contract 
Price is payable, upon receipt by us of the Beneficiary's complying demand supported by the 
Beneficiary's statement, whether in the demand itself or in a separate signed document 
accompanying or identifying the demand, stating that the Applicant is in breach of its obligation(s) 
under the Contract, without the Beneficiary needing to prove or to show grounds for your demand 
or the sum specified therein.  

  
4. This guarantee shall expire, no later than the …. Day of …………, 2...…8, and any demand for 

payment under it must be received by us at the office indicated above on or before that date.  

  
5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 

months] [one year], in response to the Beneficiary's written request for such extension, such request 
to be presented to the Guarantor before the expiry of the guarantee.”   

[Name of Authorized Official, signature(s) and seals/stamps].  

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from 

the final product.  

  

  

  

  

  

  

  

  

  

  

   

  

 

 

                                                        
7 The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of 

Acceptance, less provisional sums, if any, and denominated either in the currency of the Contract or a freely convertible currency 

acceptable to the Beneficiary.  

8 Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should 

note that in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an 

extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date 

established in the guarantee.  
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FORM No. 5 - PERFORMANCE SECURITY  

[Option 2– Performance Bond]  

[Note: Procuring Entities are advised to use Performance Security – Unconditional Demand Bank 
Guarantee instead of Performance Bond due to difficulties involved in calling Bond holder to action] 
[Guarantor letterhead or SWIFT identifier code]  

Beneficiary:     [insert name and Address of Procuring Entity] Date:  

  [Insert date of issue].  

PERFORMANCE BOND No.:     

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]  

  
1. By this Bond   as Principal (hereinafter called “the Contractor”)  

and______________________________________________________________] as Surety (hereinafter 

called   

 “the  Surety”),  are  held  and  firmly  bound  unto       ] 

 as  

 Obligee (hereinafter called “the Procuring Entity”) in the amount of      
 for  

the payment of which sum well and truly to be made in the types and proportions of currencies in 
which the Contract Price is payable, the Contractor and the Surety bind themselves, their heirs, 
executors, administrators, successors and assigns, jointly and severally, firmly by these presents.  

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated 
the  

  day of  , 20 , for  in accordance with the documents, plans, specifications, and amendments thereto, 
which to the extent herein provided for, are by reference made part hereof and are hereinafter 
referred to as the Contract.  

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly 
and faithfully perform the said Contract (including any amendments thereto), then this obligation 
shall be null and void; otherwise, it shall remain in full force and effect. Whenever the Contractor 
shall be, and declared by the Procuring Entity to be, in default under the Contract, the Procuring 
Entity having performed the Procuring Entity's obligations thereunder, the Surety may promptly 
remedy the default, or shall promptly:  

1) complete the Contract in accordance with its terms and conditions; or  

2) obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for 
completing the Contract in accordance with its terms and conditions, and upon determination 
by the Procuring Entity and the Surety of the lowest responsive Tenderers, arrange for a 
Contract between such Tenderer, and Procuring Entity and make available as work progresses 
(even though there should be a default or a succession of defaults under the Contract or 
Contracts of completion arranged under this paragraph) sufficient funds to pay the cost of 
completion less the Balance of the Contract Price; but not exceeding, including other costs and 
damages for which the Surety may be liable hereunder, the amount set forth in the first 
paragraph hereof. The term “Balance of the Contract Price,” as used in this paragraph, shall 
mean the total amount payable by Procuring Entity to Contractor under the Contract, less the 
amount properly paid by Procuring Entity to  
Contractor; or  

3) pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in 
accordance with its terms and conditions up to a total not exceeding the amount of this Bond.  

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond.  
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5. Any suit under this Bond must be instituted before the expiration of one year from the date of the 
issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the 
use of any person or corporation other than the Procuring Entity named herein or the heirs, 
executors, administrators, successors, and assigns of the Procuring Entity.  

 

6. In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety 
has caused these presents to be sealed with his corporate seal duly attested by the signature of his 

legal representative, this day  of  20  .  

  

SIGNED ON   

presence of  

  on behalf of By   in the capacity of In the  

SIGNED ON     on behalf of By  in the capacity of In the  

presence of  
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 FORM NO. 6 - ADVANCE PAYMENT SECURITY  

[Demand Bank Guarantee]  

[Guarantor letterhead]  

Beneficiary:   [Insert name and Address of Procuring Entity]  

Date:   [Insert date of issue]  

ADVANCE PAYMENT GUARANTEE No.:   [Insert guarantee reference number] Guarantor:  

 [Insert name and address of place of issue, unless indicated in the 

letterhead]  

1. We have been informed that     (hereinafter called “the Contractor”) has entered into 
Contract  

 No.   dated   with the Beneficiary, for the execution of   

                             (hereinafter called "the Contract").  

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment 

in the sum   (in words)is to be made against an advance payment guarantee.  

3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the 
Beneficiary any sum or sums not exceeding in total an amount of  (in words  )9 upon receipt by us 
of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the 
demand itself or in a separate signed document accompanying or identifying the demand, stating 
either that the Applicant:  

a) has used the advance payment for purposes other than the costs of mobilization in respect of 
the Works; or  

b) has failed to repay the advance payment in accordance with the Contract conditions, 
specifying the amount which the Applicant has failed to repay.  

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a 
certificate from the Beneficiary's bank stating that the advance payment referred to above has been 
credited to the Contractor on its account number  at  .  

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the 
advance payment repaid by the Contractor as specified in copies of interim statements or payment 
certificates which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt 
of a copy of the interim payment certificate indicating that ninety (90) percent of the Accepted 
Contract Amount, less provisional sums, has been certified for payment, or on the           day of  , 2 
,10  whichever is earlier.  Consequently, any demand for payment under this guarantee must be 
received by us at this office on or before that date.  

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 
months][one year], in response to the Beneficiary's written request for such extension, such request 
to be presented to the Guarantor before the expiry of the guarantee.  

  

  

[Name of Authorized Official, signature(s) and seals/stamps]  

                                                        
9 The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the 

advance payment as specified in the Contract.  
10 Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for 

completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in 

writing and must be made prior to the expiration date established in the guarantee. 



 

PP/59 

FORM NO. 7 - RETENTION MONEY SECURITY  

[Demand Bank Guarantee]  

[Guarantor letterhead]  

Beneficiary:     [Insert name and Address of Procuring Entity]  

Date:   [Insert date of issue]  

Advance payment guarantee no. [Insert guarantee reference number]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]  

1. We have been informed that  [insert name of Contractor, which in the case of a joint venture 
shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into 
Contract No.  

  [insert reference number of the contract] dated  with the Beneficiary, for the 
execution of   [insert name of contract and brief description of Works] (hereinafter called "the 
Contract").  

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary 
retains moneys up to the limit set forth in the Contract (“the Retention Money”), and that when 
the Taking-Over Certificate has been issued under the Contract and the first half of the Retention 
Money has been certified for payment, and payment of [insert the second half of the Retention 
Money] is to be made against a Retention Money guarantee.  

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the 
Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures]  
([insert amount in words  ]) 11  upon receipt by us of the Beneficiary's complying demand 
supported by the Beneficiary's statement, whether in the demand itself or in a separate signed 
document accompanying or identifying the demand, stating that the Contractor is in breach of 
its obligation(s) under the Contract, without your needing to prove or show grounds for your 
demand or the sum specified therein.  

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a 
certificate from the Beneficiary's bank stating that the second half of the Retention Money as 
referred to above has been credited to the Contractor on its  account number  at  [insert name 
and address of Applicant's bank].  

5. This guarantee shall expire no later than the …........................... Day of ….........................….…, 
2.................…12, and any demand for payment under it must be received by us at the office 
indicated above on or before that date.  

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 
months] [one year], in response to the Beneficiary's written request for such extension, such 
request to be presented to the Guarantor before the expiry of the guarantee.  

  

  

   

[Name of Authorized Official, signature(s) and seals/stamps]  

                                                        
11 The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.  
12 Insert a date that is twenty-eight days after the expiry of retention period after the actual completion date of the contract. The Procuring Entity 

should note that in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension 

of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee  
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 BILLS OF QUANTITIES 

ITEM DESCRIPTION KSHS 

 PARTICULAR PRELIMINARIES  

A 
PRICING ITEMS OF PRELIMINARIES 

Prices SHALL BE INSERTED against items of “preliminaries” in the 

tenderer’s priced Bills of Quantities. The contractor is advised to read and 

understand all preliminary items. 

 

B 
DESCRIPTION OF THE WORKS 

The proposed works to be carried out under this contract involves;  

Demolition, Roof Finishes, Ceiling Finishes, Wall Finishes, Door  

Finishes, Electrical Works and Mechanical Works at Regional Mining 

Office-KISUMU 

 

C 
MEASUREMENTS 

In the event of any discrepancies arising between the Bills of Quantities and 

the actual works, the site measurements shall generally take precedence. 

However, such discrepancies between any contract documents shall 

immediately be referred to the PROJECT MANAGER in accordance with 

Clause 22 of the Conditions of Contract.  The discrepancies shall then be 

treated as a variation and be dealt with in accordance with Clause 22 of the  

 

D LOCATION OF SITE 

The site of the proposed works is located at Kisumu. The Contractor is 

advised to visit the site, to familiarize with the nature and position of the site.  

No claims arising from the Contractor’s failure to do so will be entertained. 

 

E SIGNING OF THE TENDER DOCUMENTS 

The  bidder shall append his / her signature  and / or company ‘s rubberstamp  

on the tender document. 
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ITEM DESCRIPTION KSHS 

A 

DEMOLITIONS AND ALTERATIONS 

The Contractor is to allow for all temporary protection required during the 

works including ordinary and special dust screens, hoardings, barriers, 

warning signs, etc as directed by the Project Manager and as necessary for the 

adequate propping and protection of existing property, finishes, workmen 

employed on the site, employer's agents and the public. Any damage or loss 

incurred due to the insufficiency of such protection must be made good by the 

Contractor. All protective devices are to be removed on completion of the 

works and any necessary making good consequent upon this is to be 

excecuted to the satisfaction of the Project Manager 

The works shall be propped, strutted and supported as necessary before any 

alteration or demolition work commences. Prices shall include for all cleaning 

and preparatory work to structure and finishes and for making good to all 

finishes on completion whether or not specifically described. 

Unless described as set aside for re-use all arising debris and surplus materials 

shall be carefully removed from building and carted away from site. 

The Contractor shall be entirely responsible for any breakage or damage 

which may occur to materials required for re-use during their removal unless 

it is certified by the Project Manager that such damage or breakage was 

inevitable as a result of the condition of the item concerned 

 

B 
CLEARING AWAY 

The Contractor shall remove all temporary works, rubbish, debris and surplus 

materials from the site as they accumulate and upon completion of the works, 

remove and clear away all plant, equipment, rubbish, unused materials and 

stains and leave in a clean and tidy state to the reasonable satisfaction of the 

Project Manager. 

The whole of the works shall be delivered up clean, complete and in perfect 

condition in every respect to the satisfaction of the Project Manager. 
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C 
CLAIMS 

It shall be a condition of this contract that upon it becoming reasonably 

apparent to the Contractor that he has incurred losses and / or expenses due to 

any of the contract conditions, or by any other reason whatsoever, he shall 

present such a claim or intent to claim notice to the PROJECT MANAGER 

within the contract period. No claim shall be entertained upon the expiry of 

the said contract period. 
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ITEM DESCRIPTION KSHS 

A 

PAYMENTS 

The tenderer’s attention is drawn to the fact that the GOVERNMENT DOES 

NOT MAKE ADVANCE PAYMENTS but pays for work done and materials  

delivered to sit: all in accordance with Clause 23 of the Conditions of  

Contract Agreement. In order to facilitate this, a list of the general component 

elements for the works is given at the summary page of these specifications 

and the tenderer is requested to break down his tender sum commensurate to 

the said elements 

 

B 
PREVENTION OF ACCIDENT, DAMAGE OR LOSS 

The Contractor is notified that these works are to be carried out on a restricted 

site where the client is going on with other normal activities. The Contractor 

is thus instructed to take reasonable care in the execution of the works as to 

prevent accidents, damage or loss and disruption of activities being carried 

out by the Client. The Contractor shall allow in his rates any expense he 

deemed necessary by taking such care within the site. 

 

C 
WORKING CONDITIONS 

The Contractor shall allow in his rates for any interferance that he may 

encounter in the course of the works for the Client may in some cases ask the 

Contractor not to proceed with the works until some activities within the site 

are completed, as the facility will be operating as usual during the course of 

the contract. 

 

D 
SIGNBOARD 

Allow for providing, erecting, maintaining throughout the course of the 

Contract and afterwards clearing away a signboard as designed, specified and 

approved by the Project Manager. 

 

E 
LABOUR CAMPS 

The Contractor shall not be allowed to house labour on site.  Allow for 

transporting workers to and from the site during the tenure of the contract. 
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F MATERIALS FROM DEMOLITIONS 

Any materials arising from demolitions and not re-used shall become the 

property of the Employer. The Contractor shall allow in his rates the cost of 

transporting the demolished materials to the Employer,  
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ITEM DESCRIPTION KSHS 

A PRICING RATES 

The tenderer shall include for all costs in executing the whole of the works, 

including transport, replacing damaged items, fixing, all to comply with the 

said Conditions of Contract. 

 

B 
SECURITY 

The Contractor shall allow for providing adequate security for the works and 

the workers in the course of execution of this contract.  No claim will be 

entertained from the Contractor for not maintaining adequate security for both 

the works and workers. 

 

C 
URGENCY OF THE WORKS 

The Contractor is notified that these “ works are urgent” and should be 

completed within the period stated in these Particular Preliminaries. 

The Contractor shall allow in his rates for any costs he/ she deems that he/she 

may incur by having to complete these works within the stipulated contract 

period. 

 

D 
PAYMENT FOR MATERIALS ON SITE 

All materials for incorporation in the works must be stored on site before 

payment is effected, unless specifically exempted by the Project Manager.  

This is to include materials of the Contractor, nominated sub-Contractors and 

nominated suppliers. 

 

E 
EXISTING SERVICES 

Prior to the commencement of any work, the Contractor is to ascertain from 

the relevant authority the exact position, depth and level of all existing 

services in the area and he/she shall make whatever provisions may be 

required by the authorities concerned for the support, maintenance and 

protection of such services. 
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F 
BID SECURITY 

The Bidder shall furnish, as part of his bid, a security as specified in the tender 

advertisement. 

The bid security shall, at the bidder’s option, be in the form of a certified 

cheque, bank draft, standby letter of credit or guarantee from a reputable bank 

located in Kenya or foreign bank which has been determined by the bidder to 

be acceptable to the Government. The format of the bank guarantee shall be in 

accordance with the sample forms of bid security included in the post 

qualification forms, other formats may be permitted, subject to the prior 

approval of the Government. Letters of credit, bank 

Guarantees issued as surety for the bid shall be valid for a period of One 

Hundred and Twenty (120) days from the date of Tender Opening. 
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ITEM DESCRIPTION KSHS 

A 

PERFORMANCE BOND 

A bond of 10% of the contract sum will be required in accordance with clause 

6.00 (as amended) on award of contract of the Instructions to Tenderer’s. No 

payment on account for the works executed will be made to the contractor 

until he has submitted the Performance Bond to the Project Manager duly 

signed, sealed and stamped from an approved Bank. 

 

B 
TENDER DOCUMENTS 

Tender documents are as listed in Clause 2.1 of the Instruction to Tenderer’s  

Page STD/8 

 

C 
DELIVERY OF TENDER 

Tenders and all documents in connection therewith, as specified    above must 

be delivered in the addressed envelope which should be properly  sealed and 

deposited at the offices as specified in the letter accompanying these 

documents or as indicated in the advertisement. 

Tenders will be opened at the time specified in the letter accompanying these 

Tender Documents or as indicated in the advertisement. Tenders 

delivered/received later than the above time will not be opened. 
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D VALUE ADDED TAX 

The Contractor’s attention is drawn to the Legal Notice in the Finance Act part 

3 Section 21(b) operative from 1st September, 1993 which requires payment of 

VAT on all contracts. The Contractor should therefore include allowance in his 

rates and prices for prices for VAT and any other 

Government taxes currently in force. 

The tenderer is advised that in accordance with Government public notice No.  

35 & 36 Dated 11th September 2003 operational from 1st October 2003, VAT 

will be deducted against the contract sum at the prevailing rate by the 

Employer and remitted directly to the Commissioner of VAT through all 

interim certificates. It should however be noted that this is not additional tax 

but a new mode of payment for VAT, any excess payment will be refundable 

once the Contractor has submitted monthly returns to the Commissioner of 

VAT who will do the refunds when satisfied that the VAT regulations have 

been complied with. 

NB: VAT SHALL be added at the Grand summary page (GS/1) 

 

 Carried to collection  

 

ITEM DESCRIPTION KSHS 

 SPECIAL PRELIMINARIES 

PROJECT MANAGEMENT EXPENSES 

 

A 
Provide a provisional sum of Kenya Shillings Two Hundred Thousand (Kshs  

200,000.00) only for provision of necessary Project Management Stationery &  

Expenses as directed by the Project Manager 
            

B Allow for Contractor’s profit and overheads (--------%)  

 Carried to collection  
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ITEM DESCRIPTION KSHS 

A PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO  

CONTRACT AGREEMENT 

The following are the insertions to be made in the appendix to the Contract 

Agreement: - 

Period of Final Measurement          3 Months From Practical completion 

Defects Liability Period                    6 Months from Practical completion 

Date for Possession                  To be agreed with the Project Manager 

Date for Completion               …12... Weeks from date of Possession 

Liquidated and Ascertained           At the rate of Kshs. 35,000… per                        

week or part thereof 

Prime cost sums for which ……………………………………………         

The Contractor desires to tender ……………………………………… 

Period of Interim Certificates                                Monthly 

Period of Honouring Certificates                           30 days 

Percentage of Certified Value Retained                10% 

Limit of Retention Fund                                           5% 
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ITEM DESCRIPTION KSHS 

 COLLECTION 

Brought forward from page PP/1 

Brought forward from page  PP/2 

Brought forward from page PP/3 

Brought forward from page PP/4 

Brought forward from page PP/5 

Brought forward from page PP/6 

Brought forward from page PP/7 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO  

SUMMARY OF PRELIMINARIES 
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ITEM DESCRIPTION KSHS 

 GENERAL PRELIMINARIES  

A. 
PRICING ITEMS OF PRELIMINARIES AND PREAMBLES 

Prices will be inserted against items of Preliminaries in the Contractor's priced  

Bills of Quantities and Specification.  

The Contractor shall be deemed to have included in his prices or rates for the 

various items in the Bills of Quantities or Specification for all costs involved in 

complying with all the requirements for the proper execution of the whole of the 

works in the Contract. 

 

B. ABBREVIATIONS 

Throughout these Bills, units of measurement and terms are abbreviated and 

shall be all the requirements for the proper execution of the whole of the works 

in the Contract. 

C.M.                            Shall mean cubic metre 

S.M.                            Shall mean square metre 

L.M.                            Shall mean linear metre 

MM                              Shall mean Millimetre 

Kg.                              Shall mean Kilogramme 

No.                              Shall mean Number 

Prs.                              Shall mean Pairs 

B.S. - Shall mean the British Standard Specification Published by the British 

Standards Institution, 2 Park Street, London W.I.,   England. 

Ditto - Shall mean the whole of the preceding description except as qualified in 

the description in which it occurs. 

m.s.                             Shall mean measured separately. 

a.b.d                            Shall mean as before described. 

 

 Carried to collection 
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ITEM DESCRIPTION KSHS 

A. 

EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT 

Attendance ; Clause B19(a) of the Standard Method of Measurement is deleted 

and the following clause is substituted:- 

Attendance on nominated Sub-Contractors shall be given as an item in each case 

shall be deemed to include: allowing use of standing scaffolding, mess rooms, 

sanitary accommodation and welfare facilities; provision of special scaffolding 

where necessary; providing space for office accommodation and   for storage of 

plant and materials; providing light and water for their work: clearing away 

rubbish; unloading checking and hoisting: providing electric power and 

removing and replacing duct covers, pipe casings and the like necessary for the 

execution and testing of Sub- Contractors' work and being responsible for the 

accuracy of the same. 

Fix Only:- 

"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise 

stated),pay all demurrage charges, load and transport to site where necessary, 

unload, store,unpack, assemble as necessary, distribute to position, hoist and fix 

only. 

 

B. EMPLOYER 

The  "Employer" is: State Department for Mining ,The Regional Mining 

Officer, KSM 

The term "Employer" and "Government" wherever used in the  contract 

document shall be synonymous 

 

C. 
PROJECT MANAGER 

The term "P.M." wherever used in these Bills of Quantities shall be deemed to 

imply the Project Manager as defined in Condition 1 of the Conditions of 

Contract or such person or persons as may be duly authorised to represent him 

on behalf of the Government. 

 

D. ARCHITECT 

The term "Architect" shall be deemed to mean "The P.M." as defined above 

whose address unless otherwise notified is Regional Works Officer , P.O. Box 

821, KISUMU. 

 

 
Carried to collection 
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ITEM DESCRIPTION KSHS 

A 

QUANTITY SURVEYOR 

The term "Quantity Surveyor" shall be deemed to mean "The P.M." as defined 

above whose address unless otherwise notified is Regional Works Officer, P.O. 

Box 821, KISUMU. 

 

B 
ELECTRICAL ENGINEER 

The term "Electrical Engineer" shall be deemed to mean "The P.M." as defined 

above whose address unless otherwise notified is Regional Works Officer, P.O. 

Box 821, KISUMU. 

 

C 
MECHANICAL ENGINEER 

The term "Mechanical Engineer" shall be deemed to mean "The P.M." as 

defined above whose address unless otherwise notified is Regional Works 

Officer, P.O. Box 821, KISUMU. 

 

D 
STRUCTURAL ENGINEER 

The term "Structural Engineer" shall be deemed to mean "The P.M." as defined 

above whose address unless otherwise notified is Regional Works officer, P.O. 

Box 821, KISUMU. 

 

E FORM OF CONTRACT 

The Form of Contract shall be as stipulated in the Republic of Kenya's Standard 

Tender Document for Procurement of Building Works(2000 Edition) included 

herein  

The Conditions of Contract are also included herein 

Conditions of Contract 

These are numbered from 1 to 37 as set out in pages 18 to 38 of these tender 

documents. 

Particulars of insertions to be made in the Appendix to the Contract Agreement 

will be found in the Particular Preliminaries part of these Bills of Quantities 
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ITEM DESCRIPTION KSHS 

A BOND 

The Contractor shall find and submit on the Form of Tender an approved bank 

who will be willing to be bound to the Government in an amount equal to five 

per cent (5) of the Contract amount for the due performances of the Contract up 

to the date of completion as certified by the PROJECT MANAGER and who 

will, when and if called upon, sign a Bond to that effect on the relevant standard 

form included herein. (without the addition of any limitations) on the same day 

as the Contract Agreement is signed, by the Government, the Contractor shall 

furnish within seven days another Surety to the approval of the Government. 

 

B 
PLANT, TOOLS AND VEHICLES 

Allow for providing all scaffolding, plant, tools and vehicles required for the 

works except in so far as may be stated otherwise herein and except for such 

items specificallyand only required for the use of nominated Sub-Contractors as 

described herein. No timber used for scaffolding, formwork or temporary works 

of any kind shall be used afterwards in the permanent work. 

 

C 
TRANSPORT. 

Allow for transport of workmen, materials, etc., to and from the site at such 

hours and by such routes as may be permitted by the competent authorities. 

 

D 
MATERIALS AND WORKMANSHIP. 

All materials and workmanship used in the execution of the work shall be of the 

best quality and description unless otherwise stated. The Contractor shall order 

all materials to be obtained from overseas immediately after the Contract is 

signed and shall also ensure they are onsite when required for use in the works.  

The Bills of Quantities shall not be used for the purpose of ordering materials. 
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E SIGN FOR MATERIALS SUPPLIED. 

The Contractor will be required to sign a receipt for all articles and materials 

supplied by the PROJECT MANAGER at the time of taking deliver thereof, as 

having received them in good order and condition, and will thereafter be 

responsible for any loss or damage and for replacements of any such loss or 

damage with articles and/or materials which will be supplied by the PROJECT 

MANAGER at the current market prices including Customs Duty and V.A.T., 

all at the Contractor's own cost and  expense, to the satisfaction of the  

PROJECT MANAGER 
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ITEM DESCRIPTION KSHS 

A STORAGE OF MATERIALS 

The Contractor shall provide at his own risk and cost where directed on the site 

weather proof lock-up sheds and make good damaged or disturbed surfaces upon 

completion to the satisfaction of the PROJECT MANAGER Nominated 

SubContractors are to be made liable for the cost of any storage accommodation 

provided especially for their use. 

 

B 
SAMPLES 

The Contractor shall furnish at his own cost any samples of materials or 

workmanship including concrete test cubes required for the works that may be 

called for by the PROJECT MANAGER for his approval until such samples are 

approved by the PROJECT MANAGER and the PROJECT MANAGER, may  

reject any materials or workmanship not in his opinion to be up to approved 

samples. The PROJECT MANAGER shall arrange for the testing of such 

materials as he may at his discretion deem desirable, but the testing shall be 

made at the expense of the Contractor and not at the expense of the PROJECT 

MANAGER. The Contractor shall pay for the testing in accordance with the 

current scale of testing charges laid down by the Ministry of Roads, Housing and 

Public Works. 

The procedure for submitting samples of materials for testing and the method of 

marking for identification shall be as laid down by the PROJECT MANAGER 

The Contractor shall allow in his tender for such samples and tests except those 

in connection with nominated sub-contractors' work. 
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C 
GOVERNMENT ACTS REGARDING WORKPEOPLE ETC. 

Allow for complying with all Government Acts, Orders and Regulations in 

connection with the employment of Labour and other matters related to the 

execution of the works. In particular the Contractor's attention is drawn to the 

provisions of the Factory Act 1950 and his tender must include for all costs 

arising or resulting from compliance with any Act, Order or Regulation relating 

to Insurances, pensions and holidays for workpeople or so the safety, health and 

welfare of the workpeople.  

The Contractor must make himself fully acquainted with current Acts and 

Regulations, including Police Regulations regarding the movement, housing, 

security and control of labour, labour camps, passes for transport, etc. It is most 

important that the Contractor, before tendering, shall obtain from the relevant 

Authority the fullest information regarding all such regulations and/or 

restrictions which may affect the organisation of the works, supply and control 

of labour, etc., and allow accordingly in his tender. No claim in respect of want 

of knowledge in this connection will be entertained. 
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ITEM DESCRIPTION KSHS 

 

 

 

A SECURITY OF WORKS ETC. 

The Contractor shall be entirely responsible for the security of all the works 

stores, materials, plant, personnel, etc., both his own and sub-contractors' and 

must provide all necessary watching, lighting and other precautions as necessary 

to ensure security against theft, loss or damage and the protection of the public. 

 

 

B 
PUBLIC AND PRIVATE ROADS. 

Maintain as required throughout the execution of the works and make good any 

damage to public or private roads arising from or consequent upon the execution 

of the works to the satisfaction of the local and other competent authority and 

the PROJECT MANAGER 

 

C 
EXISTING PROPERTY. 

The Contractor shall take every precaution to avoid damage to all existing 

property including roads, cables, drains and other services and he will be held 

responsible for and shall make good all such damage arising from the execution 

of this contract at his own expense to the satisfaction of the PROJECT  

MANAGER 

 

D 
VISIT SITE AND EXAMINE DRAWINGS. 

The Contractor is recommended to examine the drawings and visit the site the 

location of which is described in the Particular Preliminaries hereof. He shall be 

deemed to have acquainted himself therewith as to its nature, position, means of 

access or any other matter which, may affect his tender. No claim arising from 

his failure to comply with this recommendation will be considered. 
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E 
ACCESS TO SITE AND TEMPORARY ROADS. 

Means of access to the Site shall be agreed with the PROJECT MANAGER 

prior to commencement of the work and Contractor must allow for building any 

necessary temporary access roads for the transport of the materials, plant and 

workmen as may be required for the complete execution of the works including 

the provision of temporary culverts, crossings, bridges, or any other means of 

gaining access to the Site. Upon completion of the works, the Contractor shall 

remove such temporary access roads; temporary culverts, bridges, etc., and make 

good and reinstate all works and surfaces disturbed to the satisfaction of the  

PROJECT MANAGER The Contractor should also allow for relocating existing 

fence (approx. 30 metres long). 
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ITEM DESCRIPTION KSHS 

A AREA TO BE OCCUPIED BY THE CONTRACTOR 

The area of the site which may be occupied by the Contractor for use of storage 

and for the purpose of erecting workshops, etc., shall be defined on site by the  

PROJECT MANAGER 

 

B 
OFFICE ETC. FOR THE PROJECT MANAGER 

The Contractor shall provide, erect and maintain where directed on site and 

afterwards dismantle the site office of the standard type, complete with furniture. 

He shall also provide a strong metal trunk complete with strong hasp and staple 

fastening and two keys. He shall provide, erect and maintain a lock-up type 

water or bucket closet for the sole use of the PROJECT MANAGER including 

making temporary connections to the drain where applicable to the satisfaction 

of Government and Medical Officer of Health and shall provide services of 

cleaner and pay all conservancy charges and keep both office and closet in a 

clean and sanitary condition from commencement to the completion of the 

works and dismantle and make good disturbed surfaces. The office and closet 

shall be completed before the Contractor is permitted to commence the works. 

The Contractor shall make available on the Site as and when  required by the 

"PROJECT MANAGER" a modern and accurate level together with levelling 

staff, ranging rods and 50 metre metallic or linen tape. 

 

C 
WATER AND ELECTRICITY SUPPLY FOR THE WORKS 

The Contractor shall provide at his own risk and cost all necessary water, 

electric light and power required for use in the works. The Contractor must 

make his own arrangements for connection to the nearest suitable water main 

and for metering the water used. He must also provide temporary tanks and 

meters as required at his own cost and clear away when no longer required and 

make good on completion to the entire satisfaction of the PROJECT  

MANAGER . The Contractor shall pay all charges in connection herewith. No 

guarantee is given or implied that sufficient water will be available from mains 

and the Contractor must make his own arrangements for augmenting this supply 

at his own cost. Nominated Sub--contractors are to be made liable for the cost of 

any water or electric current used and for any installation provided especially for 

their own use. 

 

D SANITATION OF THE WORKS 

The Sanitation of the works shall be arranged and maintained by the Contractor 

to the satisfaction of the Government and/or Local Authorities, Labour  

Department and the PROJECT MANAGER 
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ITEM DESCRIPTION KSHS 

 

 

A SUPERVISION AND WORKING HOURS 

The works shall be executed under the direction and to the entire satisfaction in 

all respects of the PROJECT MANAGER who shall at all times during normal 

working hours have access to the works and to the yards and workshops of the 

Contractor and sub-Contractors or other places where work is being prepared for 

the contract. 

 

B 
PROVISIONAL SUMS. 

The term "Provisional Sum" wherever used in these Bills of Quantities shall 

have the meaning stated in Section A item A7(i) of the Standard Method of  

Measurement. Such sums are net and no addition shall be made to them for  

 

C 
PRIME COST (OR P.C.) SUMS. 

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of  

Quantities shall have the meaning stated in Section A item A7 (ii) of the  

Standard Method of Measurement. Persons or firms nominated by the  

PROJECT MANAGER to execute work or to provide and fix materials or goods 

are described herein as Nominated Sub-Contractors. Persons or firms so 

nominated to supply goods or materials are described herein as Nominated 

Suppliers. 

 

D 
PROGRESS CHART. 

The Contractor shall provide within two weeks of Possession of Site and in 

agreement with the PROJECT MANAGER a Progress Chart for the whole of 

the works including the works of Nominated Sub-Contractors ; one copy to be 

handed to the PROJECT MANAGER and a further copy to be retained on Site. 

Progress to be recorded and chart to be amended as necessary as the work 

proceeds. 
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C. ADJUSTMENT OF P.C. SUMS. 

In the final account all P.C. Sums shall be deducted and the amount properly 

expended upon the PROJECT MANAGER'S order in respect of each of them 

added to the Contract sum. The Contractor shall produce to the PROJECT 

MANAGER such quotations, invoices or bills, properly receipted, as may be 

necessary to show the actual details of the sums paid by the Contractor. Items of 

profit upon P.C. Sums shall be adjusted in the final account pro-rata to the 

amount paid. Items of "attendance"  
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ITEM DESCRIPTION KSHS 

A 

ADJUSTMENT OF P.C. SUMS. Ctd……. 

 Should the Contractor be permitted to tender and his tender be accepted of any 

work for which a P.C. Sum is included in these Bill of Quantities profit and 

attendance will be allowed at the same rate as it would be if the work were 

executed by a Nominated Sub-Contractor. 

 

B 
ADJUSTMENT OF PROVISIONAL SUMS. 

In the final account all Provisional Sums shall be deducted and the value of the 

work properly executed in respect of them upon the PROJECT MANAGER's 

order added to the Contract Sum. Such work shall be valued as described for 

Variations, but should any part of the work be executed by a Nominated Sub-

Contractor, the value of such work or articles for the work to be supplied by a 

Nominated Supplier, the value of such work or articles shall be treated as a P.C. 

Sum and profit and attendance comparable to that contained in the priced Bills 

of Quantities for similar items added. 

 

C 
NOMINATED SUB-CONTRACTORS 

When any work is ordered by the PROJECT MANAGER to be executed by 

nominated sub-contractors, the Contractor shall enter into sub-contracts and 

shall thereafter be responsible for such sub-contractors in every respect. Unless 

otherwise described the Contractor is to provide for such Sub-Contractors any or 

all of the facilities described in these Preliminaries. The Contractor should price 

for these with the nominated Sub-contract Contractor's work concerned in the 

P.C. Sums under the description "add for Attendance". 

 

D DIRECT CONTRACTS 

Notwithstanding the foregoing conditions, the Government reserves the right to 

place a "Direct Contract" for any goods or services required in the works which 

are covered by a P.C. Sum in the Bills of Quantities and to pay for the same 

direct. In any such instances, profit relative to the P.C. Sum the priced Bills of 

Quantities will be adjusted as described for P.C. Sums and allowed. 

 

 
Carried to collection 

 

 

 

 

 

 



 

GP/14 

ITEM DESCRIPTION KSHS 

A ATTENDANCE UPON OTHER TRADESMEN, ETC. 

The Contractor shall allow for the attendance of trade upon trade and shall 

afford any tradesmen or other persons employed for the execution of any work 

not included in this Contract every facility for carrying out their work and also 

for use of his ordinary scaffolding. The Contractor, however, shall not be 

required to erect any special scaffolding for them. The Contractor shall perform 

such cutting away for and making good after the work of such tradesmen or 

persons as may be ordered by the PROJECT MANAGER and the work will be 

measured and paid for to the extent executed at rates provided in these Bills. 

 

B 

INSURANCE 

The Contractor shall insure as required in Clause 30 of the Conditions of  

Contract. No payment on account of the work executed will be made to the 

Contractor until he has satisfied the PROJECT MANAGER either by production 

of an Insurance Policy or and Insurance Certificate that the provision of the 

foregoing Insurance Clauses have been complied with in all respects. Thereafter 

the PROJECT MANAGER shall from time to time ascertain that premiums are 

duly paid up by the Contractor who shall if called upon to do so, produce the 

receipted premium renewals for the PROJECT MANAGER's inspection. 

 

C PROVISIONAL WORK 

All work described as "Provisional" in these Bills of Quantities is subject to 

remeasurement in order to ascertain the actual quantity executed for which 

payment will be made. All "Provisional" and other work liable to adjustment 

under this Contract shall left uncovered for a reasonable time to allow all 

measurements needed for such adjustment to be taken by the PROJECT 

MANAGER Immediately the work is ready for measuring, the Contractor shall 

give notice to the PROJECT MANAGER. If the Contractor makes default in 

these respects he shall if the PROJECT MANAGER so directs uncover the work 

to enable all measurements to be taken and afterwards reinstate at his own 

expense. 

 

D 

ALTERATIONS TO BILLS, PRICING, ETC. 

Any unauthorised alteration or qualification made to the text of the Bills of 

Quantities may cause the Tender to be disqualified and will in any case be 

ignored. The Contractor shall be deemed to have made allowance in his prices 

generally to cover any items against which no price has been inserted in the 

priced Bills of Quantities. All items of measured work shall be priced in detail 

and the Tenders containing Lump Sums to cover trades or groups of work must 

be broken down to show the price of each item before they will be accepted. 

 



 

GP/15 

 
Carried to collection 

 

 

 

 

ITEM DESCRIPTION KSHS 

 

 

A BLASTING OPERATIONS 

Blasting will only be allowed with the express permission of the PROJECT  

MANAGER in writing. All blasting operations shall be carried out at the 

Contractor's sole risk and cost in accordance with any Government regulations 

in force for the time being, and any special regulations laid down by the 

PROJECT MANAGER governing the use and storage of explosives. 

 

B 
MATERIALS ARISING FROM EXCAVATIONS 

Materials of any kind obtained from the excavations shall be the property of the 

Government. Unless the PROJECT MANAGER directs otherwise such 

materials shall be dealt with as provided in the Contract. Such materials shall 

only be used in the works, in substitution of materials which the Contractor 

would otherwise have had to supply with the written permission of the 

PROJECT MANAGER Should such permission be given, the Contractor shall 

make due allowance for the value of the materials so used at a price to be 

agreed. 

 

C 
PROTECTION OF THE WORKS. 

Provide protection of the whole of the works contained in the Bills of  

Quantities, including casing , casing up, covering or such other means as may be 

necessary to avoid damage to the satisfaction of the PROJECT MANAGER and 

remove such protection when no longer required and make good any damage 

which may nevertheless have been done at completion free of cost to the 

Government. 

 

D 
REMOVAL OF RUBBISH ETC. 

Removal of rubbish and debris from the Buildings and site as it accumulates and 

at the completion of the works and remove all plant, scaffolding and unused 

materials at completion. 

 



 

GP/16 

E WORKS TO BE DELIVERED UP CLEAN 

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, 

wash (except where such treatment might cause damage) and clean all floors, 

sanitary fittings, glass inside and outside and any other parts of the works and 

remove all marks, blemishes, stains and defects from joinery, fittings and 

decorated surfaces generally, polish door furniture and bright parts of metalwork 

and leave the whole of the buildings watertight, clean, perfect and fit for  

occupation to the approval of the PROJECT MANAGER 

 

 
Carried to collection 

 

 

 

 

 

ITEM DESCRIPTION KSHS 

A. GENERAL SPECIFICATION. 

For the full description of materials and workmanship, method of execution of 

the work and notes for pricing, the Contractor is referred to the Ministry of 

Roads, Public Works and Housing General Specification dated 1976 or any 

subsequent revision thereof which is issued as a separate document, and which 

shall be allowed in all respects unless it conflicts with the General Preliminaries, 

Trade Preambles or other items in these Bills of Quantities. 

 

B. 
TRAINING LEVY 

The Contractor's attention is drawn to legal notice No. 237 of October, 1971, 

which requires payment by the Contractor of a Training Levy at the rate of 1/4 

% of the Contract sum on all contracts of more than Kshs. 50,000.00 in value. 

 

C. 
MATERIALS ON SITE 

All materials for incorporation in the works must be stored on or adjacent to the 

site before payment is effected unless specifically exempted by the PROJECT 

MANAGER. This includes the materials of the Main Contractor, Nominated 

Sub-Contractors and Nominated Suppliers. 

 



 

GP/17 

D. 
HOARDING 

The Contractor shall enclose all the site under construction with a hoarding 2400 

mm high consisting of iron sheets gauge 30 on 100 x 50 mm 2nd grade treated 

sawn cypress timber  posts firmly secured at 1800 mm centres with two 75 x 50 

mm 2nd grade treated sawn cypress timber rails. The Contractor is in addition 

required to take all precautions necessary for the safe custody of the works, 

materials, plant, public and Employer's property on the site.  

E. CONTRACTOR'S SUPERINTENDENCE/SITE AGENT 

The Contractor shall constantly keep on the works a literate English speaking 

Agent or Representative, competent and experienced in the kind of work 

involved who shall give his whole experience in the kind of work involved and 

shall give his whole time to the superintendence of the works. Such Agent or 

Representative shall receive on behalf of the Contractor all directions and 

instructions from the Project Manager and such directions shall be deemed to 

have been given to the Contractor in accordance with the Conditions of 

Contract.  

 

 
Carried to collection 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

GP/18 

ITEM DESCRIPTION KSHS 

         COLLECTION 

Brought Forward From Page GP/ 1 

Brought Forward From Page GP/ 2 

Brought Forward From Page GP/ 3 

Brought Forward From Page GP/ 4 

Brought Forward From Page GP/ 5 

Brought Forward From Page GP/ 6 

Brought Forward From Page GP/ 7 

Brought Forward From Page GP/ 8 

Brought Forward From Page GP/ 9 

Brought Forward From Page GP/ 10 

Brought Forward From Page GP/ 11 

Brought Forward From Page GP/ 12 

 

 

 

 

 

 

 

 
 

 

 TOTAL FOR GENERAL PRELIMINARIES CARRIED TO SUMMARY  

OF PRELIMINARIES 

 



PROPOSED REFURBISHMENT WORKS AT KISUMU MINING OFFICE 

MW/ 1 

 

ITEM DESCRIPTION QTY UNIT RATE KSHS 

 

MAIN BLOCK 

MEASURED WORKS 

DEMOLITIONS AND ALTERATIONS 

(All Provisional) 

The items of demolitions and removal shall include shoring 

making good disturbed areas to match existing and loading 

and carting away debris unless otherwise specified 

                        - 

A 
Carefully remove existing ceiling finish; including 

brandering and other fixing accessories; and cart away and 

store as directed (approximately - 263 square metres) 

 

Item 

 

          131,500.00 

B Carefully remove existing roofing sheets; to approval; and 

cart away and store as directed (approximately - 293 square 

metres) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 Item            146,500.00 

 Carried to Collection           278,000.00 

 

 

 

 

 

 

 

 

 

 

 

 



PROPOSED REFURBISHMENT WORKS AT KISUMU MINING OFFICE 

MW/ 2 

ITEM DESCRIPTION QTY UNIT RATE KSHS 

 

INTERNAL FINISHES 

Painting & Decoration Works 

                        - 

A 
Rub down existing coat of paint clean surface and prepare 

surface to receive new paint 
650 sm 100             65,000.00 

B Prepare and apply one undercoat and two finishing coats of 

first quality plastic emulsion paint to existing internal 

plastered wall; columns; beams; internal 

650 sm 350           227,500.00 

 

Prepare and apply one undercoat and two finishing coats of 

first quality plastic emulsion paint or equal approved to 

surfaces; according to manufacturer's instructions and project 

Manager's specifications and approval 

   

                      - 

                      - 

C Walls Externally; Ground Floor 

 

 

 

 

 

 

 

 

 

 

 

 

 

276 sm 350             96,600.00 

 
Carried to Collection           389,100.00 

 

 

 

 

 

 

 

 

 

 

 

 

 



PROPOSED REFURBISHMENT WORKS AT KISUMU MINING OFFICE 

MW/ 3 

ITEM DESCRIPTION QTY UNIT RATE KSHS 

 

Ceiling Finish 

Ceiling finishes 

  

                      - 

                      - 

 12mm (minimum) two-coat plaster; 9mm first coat of 

cement sand (1:6), 3mm second coat of cement and lime 

putty (1:10); steel troweled to: - 

   

                      - 

                      - 

 Wrot cypress                          - 

                      - 

A 75 x 25mm moulded cornice 158 lm 150             23,700.00 

                      - 

 Approved sawn softwood; second grade; pressure 

impregnated. 

   

                      - 

                      - 

B 50 x 50mm brandering 158 lm 90             14,220.00 

                      - 

C 50 x 50mm ditto; plugged 731 lm 90             65,790.00 

 PLAIN SHEET FINISHINGS 
 

 
                       - 

                      - 

 Chip board                          - 

                      - 

D 12mm thick patterned chip-board ceiling board nailed to 

timber brandering (m/s); nails punched and puttied 263 sm 1500           394,500.00 

                      - 

 Painting and Decorations                          - 

                      - 

 Prepare and apply one undercoat and three coats of first 

quality emulsion paint to the following surfaces 

   

                      - 

                      - 

E Ceiling soffits 263 sm 350             92,050.00 

 
Carried to Collection           590,260.00 

 

 

 

 

 

 

 

 

 



PROPOSED REFURBISHMENT WORKS AT KISUMU MINING OFFICE 

MW/ 4 

ITEM DESCRIPTION QTY UNIT RATE KSHS 

 

DOORS 

50mm thick mahogany panelled glass door faced both 

sides with mahogany veneer and  hardwood lipped all 

round in: 

Painting and Decoration 

Prepare and apply one coat of aluminium primer as 

before fixing: to back of wood 

   

A Surfaces over 200 but not exceeding 300mm 72 lm 90               6,480.00 

B Surfaces over 100 but not exceeding 200mm 72 lm 60               4,320.00 

C 
Ditto: not exceeding 100mm  

Prepare and apply three coats of premium quality clear 

varnish as to 

72 lm 60               4,320.00 

D Timber surfaces ; externally and internally 52 sm 350             18,200.00 

 
Painting and Decorations 

                         - 

                      - 

 Touch up premier, prepare and apply one undercoat and 

two finishing coats first quality gloss oil paint as 'Crown' 

or other equal approved manufacturer on: 

   

                      - 

                      - 

E Surfaces of small panes casement windows including burglar 

proofing 9measured one side over glazing) 

23 sm 350               8,050.00 

 
Carried to Collection 

            41,370.00 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



PROPOSED REFURBISHMENT WORKS AT KISUMU MINING OFFICE 

MW/ 5 

ITEM DESCRIPTION QTY UNIT RATE KSHS 

 

ROOFING CONSTRUCTION, COVERING AND RAIN  

WATER DISPOSAL 

  

                      - 

 
Galvanized steel IT5 box profile sheets; 28 gauge; 

prepainted 

   

                      - 

                      - 

A Roof covering; 150mm laps on one end and one and a half 

corrugation side lap;  and fixing as necessary to steel purlins 

(m/s) on steel trusses (m/s) at 1200mm max. c/c all laid to fall 

at 22.50 
293 sm 1800 

          527,400.00 

                      - 

 Accessories, fixing as necessary to roof sheets                          - 

                      - 

B Standard ridge sheet 23 lm 450             10,350.00 

 The following in sawn celcured cypress    
                      - 

                      - 

C Allow  a provision of Kshs. 50,000.00 for inspection and 

replacement of perlins 

 

Item 

 

            50,000.00 

D Allow  a provision of Kshs. 250,000.00 for Repair of cracks 

as per the direction of structural engineer 

 Item            250,000.00 

 Carried to collection           837,750.00 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



PROPOSED REFURBISHMENT WORKS AT KISUMU MINING OFFICE 

MW/ 6 

ITEM DESCRIPTION QTY UNIT RATE 

250 

KSHS 

A 200 x 25mm thick fascia board 68 lm             17,000.00 

                      - 

B 25 x 100mm Tongue & Grooved boarding secret nailed to 

and including 50 x 50mm celcured wrot cypress bearers or 

brandering at 600mm centres 
41 sm 1200             49,200.00 

 RAINWATER DISPOSAL 

Rain water goods 

24g Galvanised mild steel sheeting; all welds ground 

smooth 

 

 

                       - 

                      - 

C 
150 x 100mm box gutter including soldered joints in the 

running length fixed to fascia board with and including 

brackets at approved centers 
67 lm 950 

            63,650.00 

                      - 

D Extra; for blocked ends with 75mm dia.outlet 100mm long 2 No 300                  600.00 

E 
Extra; for 900 bends 2 No 300                  600.00                       

- 

F Extra; 75mm dia.outlet 100mm long 2 No 300                  600.00 

G 75mm dia. rainwater downpipe fixed with and including mild 

steel straps at 900mm centres, plugged and screwed to  

6 lm 850 

              5,100.00 

                      - 

H Extra; swanneck bend  2 No 300                  600.00 

J Extra; horse shoe bend 2 No 300                  600.00 

 
Painting and Decorations   

 
                      - 

                      - 

 On Woodwork                          - 

                      - 

 Prepare and apply one undercoat and two coats of 

'CROWN SOLO' or other equal and approved super 

gloss oil paint to:- 

   

                      - 

K Fascias; 200 to 300mm girth; external 68 lm 90               6,120.00 

 
On Metal work 

                         - 

 Prepare and apply one approved etching primer, one 

undercoat and two coats of 'CROWN SOLO' or other 

equal and approved super gloss oil paint to:- 

   

                      - 

L General surfaces of gutters; over 300mm girth external 38 sm 350             13,300.00 

 Tongue & Grooved timber surfaces                          - 

                      - 



PROPOSED REFURBISHMENT WORKS AT KISUMU MINING OFFICE 

MW/ 7 

 Prepare and apply three coats of 'CROWN SOLO' or 

other equal and approved polyurethane varnish to:- 

   

                      - 

                      - 

M Surfaces of eaves; over 300mm girth external 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

41 sm 350             14,350.00 

 Carried to collection           171,720.00 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



PROPOSED REFURBISHMENT WORKS AT KISUMU MINING OFFICE 

MW/ 8 

ITEM DESCRIPTION QTY UNIT RATE KSHS 

 

COLLECTION 

From page MW/1 

  

          278,000.00 

 
From pege MW/2 

   
          389,100.00 

 
From page MW/3 

   
          590,260.00 

 
From page MW/4 

   
            41,370.00 

 
From page MW/5 

   
          837,750.00 

 From page MW/6 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

             171,720.00 

 
TOTAL FOR MAIN BLOCK CARRIED TO SUMMARY        2,308,200.00 

 

 

 

 

 

 

 

 

 

 



PROPOSED REFURBISHMENT WORKS AT KISUMU MINING OFFICE 

MW/ 9 

ITEM DESCRIPTION QTY UNIT RATE KSHS 

                          - 

 STORE 

MEASURED WORKS 

DEMOLITIONS AND ALTERATIONS 

(All Provisional) 

The items of demolitions and removal shall include shoring 

making good disturbed areas to match existing and loading 

and carting away debris unless otherwise specified 

                         - 

A 
Carefully remove existing ceiling finish; including 

brandering and other fixing accessories; and cart away and 

store as directed (approximately - 84 square metres) 

 

Item 

 

            42,000.00 

B Carefully remove existing roofing sheets; to approval; and 

cart away and store as directed (approximately - 93 square 

metres) 

 Item              46,500.00 

 Carried to Collection             88,500.00 

 

ITEM DESCRIPTION QTY UNIT RATE K.SHS 

 

INTERNAL FINISHES 

Painting & Decoration Works 

                        - 

A 
Rub down existing coat of paint clean surface and prepare 

surface to receive new paint 
161 sm 100             16,100.00 

B Prepare and apply one undercoat and two finishing coats of 

first quality plastic emulsion paint to existing internal 

plastered wall; columns; beams; internal 

161 sm 350             56,350.00 

 Prepare and apply one undercoat and two finishing coats 

of first quality plastic emulsion paint or equal approved 

to surfaces; according to manufacturer's instructions and 

project Manager's specifications and approval 

   

                      - 

                      - 

C Walls Externally; Ground Floor 104 sm 350             36,400.00 

 Carried to Collection           108,850.00 

 



PROPOSED REFURBISHMENT WORKS AT KISUMU MINING OFFICE 

MW/ 10 

ITEM DESCRIPTION QTY UNIT RATE KSHS 

 

Floor Finish 

Beds and Backings 

   

A 32 mm thick cement and sand backing (1:4); to receive 

ceramic floor finish (m/s) to concrete  floors level; internal 

Approved tiles; premium quality; non slip ceramic floor 

tiles to regular or other approved pattern; bedding and 

jointing in cement sand (1:4) mortar; grouting with 

matching cement to:- 

93 sm 350             32,550.00 

B 8mm thick to Floors level; internal 93 sm 1800           167,400.00 

C Skirtings; 100mm wide with rounded junction with wall 

finish and coved junction with floor finish 

WINDOWS 

Following work to be executed by an approved specialist 

Standard sections purpose made 16mm mild steel square 

burglar proofing grilles at 250mm centres horizontally 

and 200mm centres vertically in openable panes, fixing in 

position and pointing with approved mastic sealant all 

around as per Architect's detail as described in:    

60 lm 180             10,800.00 

C 
Window size 1800 x 600mm high overall in 3 No. panes, 2  

No. openable side hung, other fixed 
5 No 3780 

            18,900.00 

                      - 

 Painting and Decorations                          - 

                      - 

 Touch up premier, prepare and apply one undercoat and 

two finishing coats first quality gloss oil paint as 'Crown' 

or other equal approved manufacturer on: 

   

                      - 

                      - 

D Surfaces of small panes casement windows including burglar 

proofing 9measured one side over glazing) 

11 sm 350               3,850.00 

 
Carried to Collection           233,500.00 

 

 

 

 

 

 

 

 

 



PROPOSED REFURBISHMENT WORKS AT KISUMU MINING OFFICE 

MW/ 11 

ITEM DESCRIPTION QTY UNIT RATE KSHS 

 

Ceiling Finish 

Ceiling finishes 

  

                      - 

                      - 

 12mm (minimum) two-coat plaster; 9mm first coat of 

cement sand (1:6), 3mm second coat of cement and lime 

putty (1:10); steel trowelled to: - 

   

                      - 

                      - 

 Wrot cypress                          - 

                      - 

A 75 x 25mm moulded cornice 83 lm 150             12,450.00 

                      - 

 Approved sawn softwood; second grade; pressure 

impregnated. 

   

                      - 

                      - 

B 50 x 50mm brandering 83 lm 90               7,470.00 

                      - 

C 50 x 50mm ditto; plugged 230 lm 90             20,700.00 

 PLAIN SHEET FINISHINGS    
                      - 

                      - 

 Chip board                          - 

                      - 

D 12mm thick patterned chip-board ceiling board nailed to 

timber brandering (m/s); nails punched and puttied 93 sm 1500           139,500.00 

                      - 

 Painting and Decorations                          - 

                      - 

 Prepare and apply one undercoat and three coats of first 

quality emulsion paint to the following surfaces 

   

                      - 

                      - 

E Ceiling soffits 93 sm 350             32,550.00 

 
Carried to Collection           212,670.00 

 

 

 

 

 

 

 

 

 



PROPOSED REFURBISHMENT WORKS AT KISUMU MINING OFFICE 

MW/ 12 

ITEM DESCRIPTION QTY UNIT RATE KSHS 

 

DOORS 

Standard section purpose made heavy duty glazed steel 

casement door in 200 x 250mm high panes prepared for 

glazing (m.s) complete with all requisite frame, 

subframes, mullions, transomes, fixing lugs cast on, 1 1/2 

pairs heavy duty pin type hinges associated casement 

door lock and handles, 2 x 200mm wide x 16 gauge 

bottom plate, including one coat red oxide primer before 

fixing and mastic sealant all around as described in: 

   

A 
Overall single-door size 1200 x 2100 mm high complete with 

all necessary accessories to approval 

Prepare and apply three coats of premium quality clear 

varnish as to 

1 no 25200             25,200.00 

B 
Prepare and apply one undercoat and two finishing coats of 

first quality gloss oil paint; to metal surfaces 
26 sm 350               9,100.00 

C Provide a sum of kenya shillings Two Hundred thousand only 

for a branding and signage to approval 

 Item            200,000.00 

 
Carried to Collection 

          234,300.00 

 

ITEM DESCRIPTION QTY UNIT RATE K.SHS 

 

ROOFING CONSTRUCTION, COVERING AND RAIN  

WATER DISPOSAL 
 

 

                      - 

 
Galvanized steel IT5 box profile sheets; 28 gauge; 

prepainted 

   

                      - 

                      - 

A Roof covering; 150mm laps on one end and one and a half 

corrugation side lap;  and fixing as necessary to steel purlins 

(m/s) on steel trusses (m/s) at 1200mm max. c/c all laid to fall 

at 22.50 
94 sm 1800 

          169,200.00 

                      - 

 Accessories, fixing as necessary to roof sheets                          - 

                      - 

B Standard ridge sheet 13 lm 450               5,850.00 



PROPOSED REFURBISHMENT WORKS AT KISUMU MINING OFFICE 

MW/ 13 

 The following 19No. sawn celcured cypress timber 

trusses, nailed connections, spanning 5300mm and  

3000mm high above ground floor slab; 

   

                      - 

                      - 

C 150 x 50mm ceiling joist 72 lm 350             25,200.00 

                      - 

D 150 x 50mm rafters 136 lm 350             47,600.00 

E 100 x 50mm struts and ties 35 lm 320 
            11,200.00 

                      - 

F 100 x 50mm king post 19 lm 320               6,080.00 

                      - 

H 75 x 50mm purlins 104 lm 320             33,280.00 

 The following in sawn celcured cypress    
                      - 

                      - 

J 100 x 50mm wall plate rag-bolted at 1200mm centres with  

12mm diameter bolts (m/s) 
49 lm 250             12,250.00 

K 200 x 50mm ridge board 39 lm 250               9,750.00 

 Carried to collection           320,410.00 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



PROPOSED REFURBISHMENT WORKS AT KISUMU MINING OFFICE 

MW/ 14 

ITEM DESCRIPTION QTY UNIT RATE 

250 

KSHS 

A 200 x 25mm thick fascia board 39 lm               9,750.00 

                      - 

B 25 x 100mm Tongue & Grooved boarding secret nailed to 

and including 50 x 50mm celcured wrot cypress bearers or 

brandering at 600mm centres 
24 sm 1200             28,800.00 

 RAINWATER DISPOSAL 

Rain water goods 

24g Galvanised mild steel sheeting; all welds ground 

smooth 

                         - 

                      - 

C 
150 x 100mm box gutter including soldered joints in the 

running length fixed to fascia board with and including 

brackets at approved centers 
39 lm 950 

            37,050.00 

                      - 

D Extra; for blocked ends with 75mm dia.outlet 100mm long 2 No 300                  600.00 

E 
Extra; for 900 bends 2 No 300                  600.00                       

- 

F Extra; 75mm dia.outlet 100mm long 2 No 300                  600.00 

G 75mm dia. rainwater downpipe fixed with and including mild 

steel straps at 900mm centres, plugged and screwed to  

6 lm 850 

              5,100.00 

                      - 

H Extra; swanneck bend  2 No 300                  600.00 

J Extra; horse shoe bend 2 No 300                  600.00 

 Painting and Decorations                          - 

                      - 

 On Woodwork                          - 

                      - 

 Prepare and apply one undercoat and two coats of 

'CROWN SOLO' or other equal and approved super 

gloss oil paint to:- 

   

                      - 

K Fascia’s; 200 to 300mm girth; external 39 lm 90               3,510.00 

 
On Metal work 

                         - 

 Prepare and apply one approved etching primer, one 

undercoat and two coats of 'CROWN SOLO' or other 

equal and approved super gloss oil paint to:- 

   

                      - 

L General surfaces of gutters; over 300mm girth external 22 sm 350               7,700.00 

 Tongue & Grooved timber surfaces                          - 

                      - 



PROPOSED REFURBISHMENT WORKS AT KISUMU MINING OFFICE 

MW/ 15 

 Prepare and apply three coats of 'CROWN SOLO' or 

other equal and approved polyurethane varnish to:- 

   

                      - 

                      - 

M Surfaces of eaves; over 300mm girth external 24 sm 350               8,400.00 

 Carried to collection           103,310.00 

 

ITEM DESCRIPTION QTY UNIT RATE KSHS 

 

COLLECTION 

From page MW/8 

  

            88,500.00 

 
From pege MW/9  

  
          108,850.00 

 
From pege MW/10 

   
          233,500.00 

 
From page MW/11 

   
          212,670.00 

 
From page MW/12 

   
          234,300.00 

 From page MW/13 
   

          320,410.00 

 From page MW/14              103,310.00 

 
TOTAL FOR STORE CARRIED TO SUMMARY        1,301,540.00 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



PROPOSED REFURBISHMENT WORKS AT KISUMU MINING OFFICE 

MW/ 16 

 

 

ITEM DESCRIPTION QTY UNIT RATE KSHS 

 

WASHROOM 

MEASURED WORKS 

DEMOLITIONS AND ALTERATIONS 

(All Provisional) 

The items of demolitions and removal shall include shoring 

making good disturbed areas to match existing and loading 

and carting away debris unless otherwise specified 

                        - 

A 
Carefully remove existing ceiling finish; including 

brandering and other fixing accessories; and cart away and 

store as directed (approximately - 24 square metres) 

 

Item 

 

            12,000.00 

B 
Carefully remove existing roofing sheets; to approval; and 

cart away and store as directed (approximately - 28 square 

metres) 

 

Item 

 

            14,000.00 

C Carefully remove existing timber doors; overall door size 

800 x 2100mm High; including frames and all other 

accessories; and cart away and store as directed 

 

 

 

 

 

 

 

 

 

 

 

 

4 no 650               2,600.00 

 Carried to Collection             28,600.00 

 

 

 

 

 

 

 

 

 



PROPOSED REFURBISHMENT WORKS AT KISUMU MINING OFFICE 

MW/ 17 

ITEM DESCRIPTION QTY UNIT RATE KSHS 

 

INTERNAL FINISHES 

Painting & Decoration Works 

                        - 

A 
Rub down existing coat of paint clean surface and prepare 

surface to receive new paint 
82 sm 100               8,200.00 

B Prepare and apply one undercoat and two finishing coats of 

first quality plastic emulsion paint to existing internal 

plastered wall; columns; beams; internal 

82 sm 350             28,700.00 

 

Prepare and apply one undercoat and two finishing coats of 

first quality plastic emulsion paint or equal approved to 

surfaces; according to manufacturer's instructions and project 

Manager's specifications and approval 

   

                      - 

                      - 

C Walls Externally; Ground Floor 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

53 sm 350             18,550.00 

 
Carried to Collection             55,450.00 

 

 

 

 

 

 

 

 

 



PROPOSED REFURBISHMENT WORKS AT KISUMU MINING OFFICE 

MW/ 18 

ITEM DESCRIPTION QTY UNIT RATE KSHS 

 

Ceiling Finish 

Ceiling finishes 

  

                      - 

                      - 

 12mm (minimum) two-coat plaster; 9mm first coat of 

cement sand (1:6), 3mm second coat of cement and lime 

putty (1:10); steel troweled to: - 

   

                      - 

                      - 

 Wrot cypress                          - 

                      - 

A 75 x 25mm moulded cornice 52 lm 150               7,800.00 

                      - 

 Approved sawn softwood; second grade; pressure 

impregnated. 

   

                      - 

                      - 

B 50 x 50mm brandering 52 lm 90               4,680.00 

                      - 

C 50 x 50mm ditto; plugged 67 lm 90               6,030.00 

 PLAIN SHEET FINISHINGS    
                      - 

                      - 

 Chip board                          - 

                      - 

D 12mm thick patterned chip-board ceiling board nailed to 

timber brandering (m/s); nails punched and puttied 24 sm 1500             36,000.00 

                      - 

 
Painting and Decorations                          - 

                      - 

 Prepare and apply one undercoat and three coats of first 

quality emulsion paint to the following surfaces 

   

                      - 

                      - 

E Ceiling soffits 24 sm 350               8,400.00 

 
Carried to Collection             62,910.00 

 

 

 

 

 

 

 

 

 



PROPOSED REFURBISHMENT WORKS AT KISUMU MINING OFFICE 

MW/ 19 

ITEM DESCRIPTION QTY UNIT RATE KSHS 

 

DOORS 

50mm thick mahogany panelled glass door faced both 

sides with mahogany veneer and  hardwood lipped all 

round in: 

   

A Overall single-door size 900 x 2400 mm high complete with 

all necessary accessories to approval 

Wrot mahogany as described in: 

4 no 21000             84,000.00 

B 200 x 50mm frame with three labours : moulded screwed and 

pelleted 23 lm 1500             34,500.00 

C 200 x 50mm Transome with four labours : moulded 4 lm 1500               6,000.00 

D 75 x 25mm moulded architrave. 23 lm 150               3,450.00 

E 20 x 25 mm quadrant beading 23 lm 100               2,300.00 

F 20 x 25 mm glazing beading 

Ironmongery 

Supply and fix the following ironmongery from 'ASSA 

ABLOY' or other equal & approved manufacturer 

including all necessary matching screws. 

4 lm 75                  300.00 

G Stainless steel pull handle "S" shape - 600 x 32 mm 4 no 8500             34,000.00 

H Push plate 4 no 1500               6,000.00 

J Pull plate 4 no 1500               6,000.00 

K Overhead door closers 

Painting and Decoration 

Prepare and apply one coat of aluminium primer as 

before fixing: to back of wood 

4 No 8500             34,000.00 

L Surfaces over 200 but not exceeding 300mm 27 lm 90               2,430.00 

M Surfaces over 100 but not exceeding 200mm 27 lm 60               1,620.00 

N 
Ditto: not exceeding 100mm  

Prepare and apply three coats of premium quality clear 

varnish as to 

27 lm 60               1,620.00 

P Timber surfaces ; externally and internally 18 sm 350               6,300.00 

 
Carried to Collection 

          222,520.00 



PROPOSED REFURBISHMENT WORKS AT KISUMU MINING OFFICE 

MW/ 20 

 

ITEM DESCRIPTION QTY UNIT RATE KSHS 

 ROOFING CONSTRUCTION, COVERING AND RAIN  

WATER DISPOSAL 

  

                      - 

 
Galvanized steel IT5 box profile sheets; 28 gauge; 

prepainted 

   

                      - 

                      - 

A Roof covering; 150mm laps on one end and one and a half 

corrugation side lap;  and fixing as necessary to steel purlins 

(m/s) on steel trusses (m/s) at 1200mm max. c/c all laid to fall 

at 22.50 
28 sm 1800 

            50,400.00 

                      - 

 Accessories, fixing as necessary to roof sheets                          - 

                      - 

B Standard ridge sheet 6 lm 450               2,700.00 

 The following in sawn celcured cypress    
                      - 

                      - 

C Allow a provision of Kshs. 30,000.00 for inspection and 

replacement of perlins 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 Item              30,000.00 

 Carried to collection             83,100.00 

 

 

 



PROPOSED REFURBISHMENT WORKS AT KISUMU MINING OFFICE 

MW/ 21 

ITEM DESCRIPTION QTY UNIT RATE 

250 

KSHS 

A 200 x 25mm thick fascia board 20 lm               5,000.00 

                      - 

B 25 x 100mm Tongue & Grooved boarding secret nailed to 

and including 50 x 50mm celcured wrot cypress bearers or 

brandering at 600mm centres 
12 sm 1200             14,400.00 

 RAINWATER DISPOSAL  

Rain water goods 

 

24g Galvanised mild steel sheeting; all welds ground 

smooth 

                         - 

                      - 

C 
150 x 100mm box gutter including soldered joints in the 

running length fixed to fascia board with and including 

brackets at approved centers 
20 lm 950 

            19,000.00 

                      - 

D Extra; for blocked ends with 75mm dia.outlet 100mm long 2 No 300                  600.00 

E 

Extra; for 900 bends 2 No 300 

                 

600.00                       

- 

F Extra; 75mm dia.outlet 100mm long 2 No 300                  600.00 

G 75mm dia. rainwater downpipe fixed with and including mild 

steel straps at 900mm centres, plugged and screwed to  

6 lm 850 

              5,100.00 

                      - 

H Extra; swanneck bend  2 No 300                  600.00 

J Extra; horse shoe bend 2 No 300                  600.00 

 Painting and Decorations                          - 

                      - 

 On Woodwork                          - 

                      - 

 Prepare and apply one undercoat and two coats of 

'CROWN SOLO' or other equal and approved super 

gloss oil paint to:- 

   

                      - 

K Fascia’s; 200 to 300mm girth; external 20 lm 90               1,800.00 

 
On Metal work 

                         - 

 Prepare and apply one approved etching primer, one 

undercoat and two coats of 'CROWN SOLO' or other 

equal and approved super gloss oil paint to:- 

   

                      - 

L General surfaces of gutters; over 300mm girth external 26 sm 350               9,100.00 

 Tongue & Grooved timber surfaces                          - 

                      - 



PROPOSED REFURBISHMENT WORKS AT KISUMU MINING OFFICE 

MW/ 22 

 Prepare and apply three coats of 'CROWN SOLO' or 

other equal and approved polyurethane varnish to:- 

   

                      - 

                      - 

M Surfaces of eaves; over 300mm girth external 

 

 

 

 

 

 

 

 

 

 

 

 

 

11 sm 350               3,850.00 

 Carried to collection             61,250.00 

 

ITEM DESCRIPTION QTY UNIT RATE KSHS 

 

COLLECTION 

From page MW/16 

  

            28,600.00 

 
From pege MW/17 

               55,450.00 

 
From page MW/18 

   
            62,910.00 

 
From page MW/19 

   
          222,520.00 

 
From page MW/20 

   
            83,100.00 

 From page MW/21                61,250.00 

 
TOTAL FOR WASHROOMS CARRIED TO SUMMARY           513,830.00 

 

 

 

 

 

 



PROPOSED REFURBISHMENT WORKS AT KISUMU MINING OFFICE 

MW/ 23 

ITEM DESCRIPTION QTY UNIT RATE KSHS 

 

COLLECTION 

MAINBLOCK 

  

       2,308,200.00 

 
STORE 

   
       1,301,540.00 

 WASHROOM              513,830.00 

 
TOTAL FOR MEASURED WORKS CARRIED TO GRAND SUMMARY        4,123,570.00 



PROPOSED RENOVATION WORKS AT MINING OFFICE 

 

ITEM  DESCRIPTION UNIT QTY RATE 
 AMOUNT 

KShs 

 
BILL NO.2 : ACCESS ROADS, PARKING AND FOOTPATHS 

SITE CLEARANCE 

    

2.01 Clear site of all bushes, grass, grub up and cart away 

EXCAVATIONS 

SM 142 50             7,100 

2.02 Excavate for driveway , parking and drainage areas to 

formation level ,average depth 0.95m  

SM 142 700 
          99,400 

                    - 

2.03 Extra over excavations in rock in all classes CM 5 1,500             7,500 
                    - 

2.04 Cart away excess excavated material. CM 15 300             4,500 
                    - 

2.05 Provide, lay and compact approved filling materials   in 

layers not exceeding 150mm to make up levels to 

formation level, average fill, 0.5m 

CONSTRUCTION 

CM 86 1,200         103,200 

2.06 
Trim and compact formation to correct levels, cross-

falls, and longitudinal falls 
SM 142 100           14,200 

2.07 
Provide, lay and compact approved gravel material 

(CBR >30) 150mm thick  as road sub-base to 98% BS. 
CM 43 1,200           51,600 

2.08 Apply approved herbicide to the trimmed surfaces. SM 142 250           35,500 

2.09 

Provide, lay and  compact 200mm thick  handpacked 

stones as road base including quarry dust blinding to 

M.O.W. General Specifications. 

CM 43 2,500         107,500 

I Provide, lay and compact 80mm thick medium duty 

interlocking paving blocks  

SM 142   

2.10 Provide and lay 50mm thick quarry dust as blinding to 

receive paving blocks 

SM 142 250           35,500 

2.11 Provide, lay and compact 80mm thick medium duty 

interlocking paving blocks min strength 49N/mm2 

ROAD KERBS ONLY 

SM 142 2,500         355,000 

2.12 
Excavate for kerb stone depth not exceeding 200mm, 

backfill and cart away the excavated material. 
CM 2 700             1,400 

2.13 

Prepare and pour 225x100mm and 350x100mm 

concrete class 15, mix 1:3:6 to excavated  place as 

bedding and haunching respectively for the kerb stone. 

CM 2 10,500           21,000 

2.14 
Provide all material and fix sawn timber form work to 

edges of haunching to the kerb stones. 
SM 13 700             9,100 



PROPOSED RENOVATION WORKS AT MINING OFFICE 

 

2.15 

Provide, lay and joint along the edge of the road and 

parking 125x250mm precast concrete kerb all to detail 

(50) 5332A. 

LM 42 800           33,600 

2.16 Ditto; but curved to varying radii. LM 12 860           10,320 

 

 

 

CARRIED TO COLLECTION PAGE 5 

 

 

 

      1,130,720 

CIV/1 

ITEM  DESCRIPTION UNIT QTY RATE 
 AMOUNT 

KShs 

 BILL NO.1 : ACCESS ROADS, PARKING AND 

FOOTPATHS 

KERBS AND CHANNEL 

    

2.17 

Excavate for kerb and channel  depth not exceeding 

200mm, back fill and cart away surpluss excavated 

material. 

CM 2 700              1,400 

2.18 

Prepare and pour 350x100mm and 350x100mm 

concrete class 15, mix 1:3:6 to excavated  place as 

bedding and haunching respectively for the kerb and 

channel  

. 

CM 2 10,500            21,000 

2.19 
Provide all material and fix sawn timber form work to 

edges of haunching to the kerb and channel . 
SM 30 700            21,000 

2.20 

Provide, lay and joint along the edge of the road and 

parking 125x250mm pcc kerb and 125x100mm 

channel, all to detail (50) 5332 ‘B’. 

LM 42 1,350            56,700 

2.21 Ditto but curved to varying radii. 

CHANNEL ONLY 

LM 12 1,450            17,400 

2.22 Excavate for road channel  depth not exceeding 

300mm, backfill and cart away the surplus excavated 

material. 

CM 2 700              1,400 

2.23 

Prepare and pour 475x200mm concrete class 15, mix 

1:3:6 to excavated  place as edging and haunching 

respectively for road channel . 

CM 2 10,500            21,000 

2.24 Provide, lay and joint along the the interphase between 

driveway and loading bay 125x100mm channel all to 

detail (50) 5332 ‘C’. 

ROAD MARKING 

LM 15 450              6,750 



PROPOSED RENOVATION WORKS AT MINING OFFICE 

 

2.25 Prepare and apply three coats of road marking paint on 

driveways, parking and road kerbs , surfaces not 

exceeding 100mm girth. 

SM 80 500           40,000 

 CARRIED TO COLLECTION PAGE 5             186,650 

CIV/2 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ITEM  DESCRIPTION UNIT QTY RATE 
 AMOUNT 

KShs 

 BILL NO.4: STORM WATER DRAINAGE & DRAINAGE AROUND  
BUILDING 

OPEN STORM WATER DRAINAGE 
INVERT BLOCK DRAIN 

    

4.01 
Excavate trench for 600x270mm external dim. pcc IBD n.e. 1.0m (av. depth 

0.6m) incl. trimming sides to slopes and disposal of excess material to detail  
(50) 5329B. 

CM 35 700           24,500 

4.02 Ditto but not exceeding 1.5m, (av. depth 1.0m) ditto to detail (50) 5329 ‘B’. CM 5 700             3,500 

4.03 Extra over for excavation in rock class II CM 1 1,500             1,500 

4.04 Backfill and ram  CM 15 150             2,250 

4.05 Load and cart away surplus material. CM 15 500             7,500 

4.06 
Provide, lay and compact 100mm approved murram bed and on sloping sides 

for the invert block drain width to detail (50) 5329 ‘B’. 
SM 75 200           15,000 

4.07 
Provide, lay and joint 600x270mm external dimensions pcc IBD to detail (50) 

5329 ‘B’. 
LM 42 1,430           60,060 

4.08 Extra over for 1x1 side slabs to detail. LM 2 800             1,600 
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4.09 Ditto but 2x2 side slabs ditto. LM 2 1,600             3,200 

4.10 
Ditto but 3x3 side slabs ditto. 

DRAINAGE AROUND BUILDING 

Paving around the Building 

LM 2 2,400             4,800 

4.11 Level the area around the building to receive paving slabs SM 60 100             6,000 

4.12 
Provide, place and compact 100mm thick murram to make up levels round the 

building. SM 60 200           12,000 

4.13 Provide and place 50mm thick quarry dust as blinding for laying paving slabs. SM 60 100             6,000 

4.14 
Provide, lay and joint 600x600x50mm pcc paving slabs. 

Storm Drain round the buildings 

SM 60 1,350           81,000 

4.15 
Excavate a  1m wide  trench for shallow IBD depth not exceeding 300mm, 

back fill and cart away the surplus excavated material. 
CM 40 700           28,000 

4.16 Backfill and ram after laying the IBD CM 20 150             3,000 

4.17 Cart away excess material CM 40 500           20,000 

4.18 Provide, place and compact 100mm thick murram to up levels. SM 60 345           20,700 

4.19 
Provide, lay and joint 175x600x500mm pcc Shallow IBD. all to detail (50)  

5353. CIV/3 
LM 60 2,875         172,500 

 CARRIED TO COLLECTION PAGE 5             473,110 

ITEM  DESCRIPTION UNIT QTY RATE 
 AMOUNT 

KShs 

GRAND SUMMARY  

ITEM DESCRIPTION  

   

1 ACCESS ROAD, PARKING      1,317,370 

   

2 DESLUDGING SEPTIC TANK AND GENERAL REPAIRS OF MANHOLES           75,000 

   

3 STORM WATER DRAINAGE & DRAINAGE AROUND BUILDING         473,110 

   

4 PAVING SLAB AROUND BUILDINGS 70500 
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 SUBTOTAL 1      1,935,980 

   

 ADD 10% CONTINGENCY         193,598 

   

 SUB TOTAL 2      2,129,578 

   

 STATIONARY TO APPROVAL  

   

 GRAND TOTAL      2,429,578 

   

CIV/4 



 

 

 

ITEM                               DESCRIPTION QTY UNIT 
RATE    

(KSHS) 

  AMOUNT       

(KSHS) 

 ELECTRICAL INSTALLATION FOR THE  

PROPOSED RENOVATION OF MINING 

OFFICES 

    

 Supply, install,test and commission the following;    
 

1.01 

Lighting points wired  in 3 x 1.5mm2 single core pvc 

cu cables drawn  in 20mm diameter as  H/G  

PVC conduits with all its accessories as  East African 

Cables or approved equivalent. 

45 No 

  

      

1.02 

3X2.5mm2 single core pvc insulated cable drawn in 

concealed 20mm diameter wired in ring for socket 

outlets with all its accessories as East  

African cables 

22 No 

  

      

1.03 

600mmx600mm 48w recessed  LED panel with 

polycarbonate diffuser and fixed driver 25000hrs 

lifetime as Phillips SMARTBRIGHT RC091V or 

approved equivalent. 

17 No 

  

      

1.04 
600mmx600mm,18W single fluorescent fittings as 

phillips for classrooms. 
6 No. 

  

 Total c/f to Next Page  

 



 

 

 

ITEM                               DESCRIPTION QTY UNIT 
RATE    

(KSHS) 

  AMOUNT       

(KSHS) 

ITEM                               DESCRIPTION QTY UNIT 
RATE    

(KSHS) 

  AMOUNT       

(KSHS) 

 Total b/f from Previous  Page  

1.05 

1200mm,18watts slim circular  LED luminnaire light  

in white finish as Phillips or approved equivalent for 

verandah and stairs. 

14 No 

  

      

1.06 
External Bulkhead fitting as phillips or approved 

equivalent. 
6 No 

  

      

1.07 
8- Ways Consumer Unit fitted with 100A SP solator 

as Schneider or approved equivalent 
1 No 

  

      

1.08 MCBS as Schneider or approved equivalent 

    

 i)   10A SP  6 No   

      

 ii)  25A SP 4 No   

      

 iii)  32A SP 2 No   

      

1.09 
10A switch plate as BIG NEXUS or approved 

equivalent as: 

    

      

 i)1gang 2way switch 15 No   

      

 ii)2gang 2way switch 4 No   

      

 Total c/f to Next Page  



 

 

 
Total b/f from Previous  Page 

 

1.10. 
13A twin socket outlets plates tronic  as  m.k or 

approved equivalent 
22 No 

  

      

1.11 
3X10mm2 sc sub mains pvc cu cables in concealed 

38mm diameter H/G pvc conduit 
42 Lm 

  

      

1.12 

3core 10mm2 pvc/swa/pvc cu armoured sub main 

cable to run from them main meter board to the 

looping box U/G cable as East African Cable or 

approved equivalent. 

40 Lm 

  

      

1.13 
Trenching, laying of the cable, tiling and backfilling. 

40 Lm 
  

      

1.14 
60/80A double cut outs with its carrier as Henley or 

approved equivalent 
1 No. 

  

      

1.15 
4- way consumer unit fitted with 100A isolator as  

Schneider or approved equivalent 
1 No. 

  

      

1.16 

Earthing of the electrical installation using of 

a1500mm long by 15mm diameter earth electrode c/w 

clamp and precast concrete manhole 

1 Item 

  

      

  

 

 

Total c/f to Next Page 

 



 

 

 

SUMMARY PAGE 

1 

2 

3 

Total for Electrical Works 

Contingency Sum 

Allow for Engineer's Stationary 
50,000.00 

60,000.00 

 
Total for Electrical Works c/f to Form of Tender 

 

 Amount in words…………………………………………………………………………………. 

……………………………………………………………………………………… 

Tenderer's name and Stamp 

……………………………………………………………………………………………………….. 

PIN NO. …………………………   VAT CERTIFICATE NO: ………..…………. 

(Provide copy)                             (Provide copy)  

Witness Address: …………………………………………………………………… 

………………………………………………………………………………. 

Date: ………………………………………………..  Signature:………………………… 

 

 

 

 

 

 

 

 

 

 

 



 

 

MECHANICAL RENOVATION WORKS AT MINISTRY OF MINING REGIONAL MINING OFFICE-

KISUMU  

item  description  unit  qty  rate  amount  

  

1:00  

  

  

  

  

  

1:01  

  

  

  

1:02  

  

  

  

  

  

  

1:03  

  

  

  

  

  

1:04  

  

  

  

1:05  

  

  

  

  

1:06  

  

  

  

  

1:07  

  

Water closet suite as twyfords classic to bs 1213 western type 

with s trap outlet in white vitreous china clay material to bs 

3402 9 litres capacity flushing cistern to bs 1125 with internal 

overflow system pvc flush pipe 32mm diameter fixing screws 

seat cover plus all accessories  equal to be approved.  

  

Ditto squatting (ASIAN) with exposed back entry toilet flush 

valve complete with  flush pipe and connectors as cobra model 

FLUSH MASTER FM1-100/FFUISTFM-OGTO174, or 

approved equivalent.  

Twyfords white vitreous china clay wash hand basin size to 

bs 1188 pedestrial complete with chrome plated basin waste 

32mm diameter stay and chain pvc waste plug single platted 

pillar tap to bs 1010 as bricon size 15mm diameter chrome 

plated bottle trap size 32mm diameter flexible pipe fixing 

screws and brackets or equal to be approved.  

  

Twyfords urinal bowl model vc7004 wh in white china clay 

size 560 x 360 x 330mm complete with dome shaped pvc 

urinal grating heavy  duty pvc bottle  trap size 40mm diameter 

concealed stainless steel flush pipe  for two people fixing 

screws etc and connections to drainage or equal.  

  

Automatic urinal flush cistern in white vitreous china clay as 

twyfords model cx 8612wh capacity 9 litres or equal to be 

approved.  

  

Twyfords mirror ref no 58364ss plain beveled glass plate size 

420mm x 600mm x 6mm thick supplied with  dome headed 

chrome plated fixing screws/ stainless steel fixing brackets or 

equal to be approved.  

  

 Toilet roll holder in white vitreous china clay material ref no  

16336 and fixing to wall including forming recess to size 

150mm x 150mm or equal to be approved.  

  

  

Soap dispenser wall mounted soap dispenser with a capacity of 

1.5 litres having a press ac on soap release mechanism 

complete with fixing screws allow for initial soap supply as 

starmix or equal to be approved.  

  

  

  

  

  

  

no  

  

  

  

no  

  

  

  

  

  

  

no  

  

  

  

  

  

no  

  

  

  

no  

  

  

  

  

no  

  

  

  

no  

  

  

  

  

  

no  

  

  

  

  

  

2  

  

  

  

1  

  

  

  

  

  

  

2  

  

  

  

  

  

1  

  

  

  

1  

  

  

  

  

1  

  

  

  

3  

  

  

  

  

  

1  

  

  

  

  

  

22,000  

  

  

  

28,000  

  

  

  

  

  

  

15,000  

  

  

  

  

  

35,000  

  

  

  

9,000  

  

  

  

  

2,500  

  

  

  

1,500  

  

  

  

  

  

4,500  

  

  

  

  

  

44,000  

  

  

  

28,000  

  

  

  

  

  

  

30,000  

  

  

  

  

  

35,000  

  

  

  

9,000  

  

  

  

  

2,500  

  

  

  

4,500  

  

  

  

  

  

4,500  

          157,500  

  



 

 

 

1  

  

item  Description  unit  qty  rate  amount  

  

1:08  

  

  

1:09  

  

  

1:10  

  

Introduce a water source standpipe to be used externally by use 

of  ¾  inch GI pipe .  

  

Replace  600mm x 450mm cast steel manhole covers to the  

existing manholes  

  

Provide for cleaning and desludging of the septic tank   

  

No  

  

  

no  

  

  

item  

  

1  

  

  

4  

  

8,000  

  

  

6,000  

  

8,000  

  

  

24,000  

  

  

20,000  

          52,000  

  

  

                                     SUMMARY PAGE  

item  Description  amount  

  

A  

  

B  

  

Brought forward from page 1  

  

Brought forward from page 2  

  

157,500  

  

  52,000  

C  Grand total  209,500  

  



 

 

2  

  
PROPOSED REFURBISHMENT WORKS AT KISUMU MINING OFFICE 

ITEM DESCRIPTION QTY UNIT RATE KSHS 

 

PROVISIONALSUMS 

The following provisional sums are to be measured 

on completion and priced in accordance with the 

rates contained in these bills of quantities or prorata 

thereto or deducted in whole if not required 

    

A Allow a provisional sum of Kenya Shillings Three 

Hundred Thousand Million (Kshs 300,000.00) only 

for Contingencies 

 ITEM             

 TOTAL FOR PROVISIONAL SUMS CARRIED TO GRAND  

SUMMARY  
 

PS/1 



 

 

PROPOSED RENOVATIONS AT REGIONAL MINING OFFICE - KISUMU 

GRAND SUMMARY 

ITEM DESCRIPTION Page No. 

 FOR TENDERER 

USE  

ONLY  

 FOR OFFICIAL USE  

ONLY  

A PARTICULAR PRELIMINARIES PP/8 

 K.SHS.   K.SHS.  

                      450,000.00  

B GENERAL PRELIMINARIES GP/13 
 

                     250,000.00  

C MEASURED WORKS MW/35 
 

                 4,123,570.00 

D CIVIL WORKS CIV/4 
 

                 2,470,310.00 

E ELECTRICAL WORKS Page 4 
 

                    650,000.00 

F MECHANICAL WORKS Page 2 
 

                    209,800.00 

G PROVISIONAL SUMS PS / 1                      300,000.00 

 
 SUB-TOTAL 

  
                 8,453,680.00 

 
V.A.T 16% 

  
                 1,352,588.80 

 

GRAND TOTAL (IN KSHS) CARRIED TO FORM OF  

TENDER 

 

                 9,806,268.80 

Amount in words. Kenya shillings …………………………………………….………………………………………………… 

………………………………………………………………..Cents  

Tenderer’s Signature and stamp……………………………………………….………………………………………………… 

Address ……………………………………...……………………………………………………………………………… 

Date ……………………………………………………………………..……………………………………………………… 

Witness Signature ……………………………………..………………………………………………………………………… 

Address …………………………………………………….…………………………………………………………………… 

Date …………………………………………………………...………………………………………………………………… 

GS / 1 


